directly to the Contracting Officer. As an alternative to the Contracting Officer’s consideration of a protest, a potential bidder or offeror may submit the protest to the Assistant Administrator for Procurement, who will serve as or designate the official responsible for conducting an independent review. Protests requesting an independent review shall be addressed to Assistant Administrator for Procurement, NASA Code H, Washington, DC 20546-0001.


1852.234-1 Notice of Earned Value Management System.

As prescribed in 1834.203–70(a), insert the following provision:

NOTICE OF EARNED VALUE MANAGEMENT SYSTEM (NOV 2006)

(a) The offeror shall provide documentation that its proposed Earned Value Management System (EVMS) complies with the EVMS guidelines in the American National Standards Institute (ANSI)/Electronic Industries Alliance (EIA)—748 Standard, Earned Value Management Systems.

(b) If the offeror proposes to use a system that currently does not meet the requirements of paragraph (a) of this provision, the offeror shall submit its comprehensive plan for compliance with the EVMS guidelines to the Government for approval.

(1) The plan shall—

(i) Describe the EVMS the offeror intends to use in performance of the contract;

(ii) Distinguish between the offeror’s existing management system and modifications proposed to meet the EVMS guidelines in ANSI/EIA–748;

(iii) Describe the management system and its application in terms of the EVMS guidelines;

(iv) Describe the proposed procedure for application of the EVMS requirements to subcontractors;

(v) Describe how the offeror will ensure EVMS compliance for each subcontractor subject to the flowdown requirement in paragraph (c) whose EVMS has not been recognized by the Cognizant Federal Agency as compliant according to paragraph (a);

(vi) Provide documentation describing the process and results, including Government participation, of any third-party or self-evaluation of the system’s compliance with the EVMS guidelines; and

(vii) If the value of the offeror’s proposal, including options, is $50 million or more, provide a schedule of events leading up to formal validation and Government acceptance of the Contractor’s EVMS. This schedule should include progress assistance visits, the first visit occurring no later than 30 days

48 CFR Ch. 18 (10–1–09 Edition)

after contract award, and a compliance review as soon as practicable. The Department of Defense Earned Value Management Implementation Guide (https://acc.dau.mil/CommunityBrowser.aspx?id=19557) outlines the requirements for conducting a progress assistance visit and validation compliance review.

(2) The offeror shall provide information and assistance as required by the Contracting Officer to support review of the plan.

(3) The Government will review the offeror’s EVMS implementation plan prior to contract award.

(c) The offeror shall identify in its offer the major subcontractors, or major subcontracted effort if major subcontractors have not been selected, planned for application of the EVMS requirement. Prior to contract award, the offeror and NASA shall agree on the subcontractors, or subcontracted effort, subject to the EVMS requirement.

(d) The offeror shall incorporate its compliance evaluation factors for subcontractors into the plan required by paragraph (b) of this provision.

(End of provision)

[71 FR 66121, Nov. 13, 2006]

1852.234-2 Earned Value Management System.

As prescribed in 1834.203–70(b) insert the following clause:

EARNED VALUE MANAGEMENT SYSTEM (NOV 2006)

(a) In the performance of this contract, the Contractor shall use—

(1) An Earned Value Management System (EVMS) that has been determined by the Cognizant Federal Agency to be compliant with the EVMS guidelines specified in the American National Standards Institute (ANSI)/Electronic Industries Alliance (EIA)—748 Standard, Industry Guidelines for Earned Value Management Systems (current version at the time of award) to manage this contract; and

(2) Earned Value Management procedures that provide for generation of timely, accurate, reliable, and traceable information for the Contract Performance Report (CPR) required by the contract.

(b) If, at the time of award, the Contractor’s EVMS has not been determined by the Cognizant Federal Agency to be compliant with the EVMS guidelines, or the Contractor does not have an existing cost/schedule control system that is compliant with the guidelines in the ANSI/EIA–748 Standard (current version at the time of award), the Contractor shall apply the system to the contract and shall take timely action to implement its