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MILLENNIUM CHALLENGE 
CORPORATION 

[MCC FR 06–11] 

Notice of Entering Into a Compact With 
the Government of the Republic of 
Ghana 

AGENCY: Millennium Challenge 
Corporation. 
ACTION: Notice. 

SUMMARY: In accordance with section 
610(b)(2) of the Millennium Challenge 
Act of 2003 (Pub. L. 108–199, Division 
D), the Millennium Challenge 
Corporation (MCC) is publishing a 
summary and the complete text of the 
Millennium Challenge Compact 
between the United States of America, 
acting through the Millennium 
Challenge Corporation, and the 
Government of the Republic of Ghana. 
Representatives of the United States 
Government and the Government of the 
Republic of Ghana executed the 
Compact documents on August 1, 2006. 

Dated: August 9, 2006. 
William G. Anderson Jr., 
Vice President & General Counsel (Acting). 

Summary of Millennium Challenge 
Compact With the Government of the 
Republic of Ghana 

I. Introduction 
The five-year, approximately $547 

million Millennium Challenge Compact 
aims at reducing poverty by raising 
farmer incomes through private sector- 
led, agribusiness development. To this 
end, the program focuses on increasing 
the production and productivity of high- 
value cash and food staple crops in 
certain areas of Ghana, and on 
enhancing the competitiveness of 
Ghana’s export base in horticultural and 
other traditional crops. 

Agriculture is the backbone of 
Ghana’s economy; it accounts for 
approximately 40 percent of the 
country’s gross domestic product, 
directly employs approximately 60–70 
percent of the labor force, and generates 
more than 55 percent of foreign 
exchange earnings. 

The program will operate in 23 
districts in the northern region, the 
central Afram Basin region and the 
southern horticultural belt in the 
southeastern region (each region, an 
Intervention Zone), where poverty rates 

are generally above 40 percent. In fact, 
in the northern region and parts of the 
Afram Basin region, the incidence of 
poverty in the rural population is as 
high as 90 percent, with incomes below 
$2 a day. 

II. Program 
The program consists of three 

projects: (i) Agriculture Project; (ii) 
Transportation Project; and (iii) Rural 
Services Project. 

Agriculture Project 
• Farmer and Enterprise Training in 

Commercial Agriculture: Accelerate the 
development of commercial skills and 
capacity among Farmer-Based 
Organizations (FBOs) and their business 
partners, including entities adding value 
to agricultural crops such as processors 
and marketers. 

• Irrigation Development: Establish a 
limited number of retention ponds and 
weirs requested by the FBOs and FBO 
partnerships for whom access to water 
is critical to the success of their 
businesses. 

• Land Tenure Facilitation: Improve 
tenure security for existing land users 
and facilitate access to land for higher 
value agricultural crops in the 
Intervention Zones. 

• Improvement of Post Harvest 
Handling and Value Chain Services: 
Facilitate strategic investments by FBOs 
and FBO partnerships in post-harvest 
infrastructure improvements and build 
the capacity of the public sector to 
introduce and monitor compliance with 
international plant protection standards. 

• Improvement of Credit Services for 
On-Farm and Value Chain Investments: 
Augment the supply of, and access to, 
credit provided by financial institutions 
operating in the Intervention Zones, 
providing seasonal credit to FBOs 
through commercial and rural banks, as 
well as through non-traditional 
channels such as input suppliers, and 
medium-term credit through banks to 
finance capital goods such as irrigation 
and post-harvest processing and storage 
facilities. 

• Rehabilitation of Feeder Roads: 
Rehabilitate up to 950 kilometers of 
feeder roads in eight districts in the 
Intervention Zones to reduce 
transportation costs and time, to 
increase access to major domestic and 
international markets, and to facilitate 
transportation linkages from rural areas 

to social service networks (including, 
for instance, hospitals, clinics and 
schools). 

Transportation Project 

• Upgrades to Sections of N1 
Highway: Reduce the bottleneck in 
accessing the International Airport and 
the Port of Tema and support an 
expansion of Ghana’s export-directed 
horticulture base beyond current 
production, by upgrading of 14 
kilometers of the National Highway (N1 
Highway) between Tema and Accra. 

• Improvements of Trunk Roads: 
Facilitate the growth of agriculture and 
access to social services by 
rehabilitating or constructing up to 230 
kilometers of trunk roads in the Afram 
Basin region. 

• Improvements of Lake Volta Ferry 
Services: Facilitate the growth of 
agriculture in the Afram Basin region by 
improving the ferry service of Volta 
Lake Transport Company that connects 
Adawso on the southern shore to Ekye 
Amanfrom on the northern shore. 

Rural Services Project 

• Strengthening of Public Sector 
Procurement Capacity: Support the 
development of procurement 
professionals and reinforce the 
capabilities of the Government of Ghana 
(GoG) to procure goods and services, 
reinforcing execution of the overall 
program and, in particular, the 
community services. 

• Support for Community Services: 
Complement the Agriculture Project by 
funding construction and rehabilitation 
of educational facilities, construction 
and rehabilitation of water and 
sanitation facilities and electrification of 
rural areas, and by providing capacity 
building support to local government 
institutions. 

• Strengthening of Rural Financial 
Services: Automate and interconnect 
121 rural banks that are private, 
community-owned banks, and provide 
other improvements in the national 
payments systems that will draw a large 
number of people currently not served 
or under-served into the financial 
system. 

The table below outlines the 
estimated MCC contribution to the 
program by year and category over the 
term of the Compact. 

[US $ MILLION] 

Description Year 1 Year 2 Year 3 Year 4 Year 5 Total 

Agriculture Project .................................................................................... 32.6 47.1 70.3 65.1 25.9 241.0 
Transportation Project .............................................................................. 14.8 20.1 35.4 43.1 29.7 143.1 
Rural Services Project ............................................................................. 15.6 21.1 30.5 34.1 ................ 101.3 
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[US $ MILLION]—Continued 

Description Year 1 Year 2 Year 3 Year 4 Year 5 Total 

Administration of Program & Audits ........................................................ 8.8 8.8 10.0 10.3 8.7 46.6 
Monitoring & Evaluation of Program ........................................................ 3.0 3.0 3.0 3.0 3.0 15.0 

Total .................................................................................................. 74.8 100.1 149.2 155.6 67.3 547.0 

III. Impacts 
Under the Agriculture Project, 

approximately 51,000 farm households 
are expected to complete a 
comprehensive program in agronomic, 
organizational and business skills 
training as members of FBOs. These 
households with five members on 
average comprise over 250,000 people. 
Less directly, the improvement of the 
GoG’s Ministry of Food and 
Agriculture’s extension services and the 
agents’ work with FBOs will have 
collateral spillover benefits for a large 
number of farmers which are not 
quantified. 

The Agriculture Project will also 
support the development and improved 
operations of approximately 120 small- 
and medium-size enterprises providing 
services to agriculture where 
concentrations of farmer and FBO 
training will have taken place. Increased 
access to credit will finance a majority 
of these changes, including irrigation 
and post-harvest infrastructure. Its 
support to facilitate the formal 
acquisition of land will decrease the 
transaction costs associated with 
negotiating and formalizing land leases 
with traditional land custodians, 
enhancing the willingness and ability of 
farmers to invest in on-farm 
improvements. As a further measure to 
improve the local profitability of 
agriculture, the Agriculture Project will 
finance the improvement of over 950 
kilometers of feeder roads, which, along 
with the trunk roads below, will benefit 
a total population of more than 120,000 
farming households with over 600,000 
members. These activities will increase 
farm incomes from cultivation by U.S. 
$450 to about U.S. $1,000. For many of 
the poor, the compact intervention will 
represent an increase of one dollar or 
more in average income per person per 
day. 

The Transportation Project is 
expected to open new economic 
opportunities for rural households by 
lowering transportation costs, including 
travel times, for both individuals and 
cargo, to markets and social service 
delivery points. Because the N1 
Highway is a principal route from the 
south to the Port of Tema, widening the 
N1 Highway should benefit 
approximately 150,000 daily users. 

Upwards of 500,000 people in the 
surrounding area of Accra, including 
consumers and agricultural export 
producers and other users of the 
highway in the Greater Accra 
Metropolitan Area, would benefit from 
the improved operation of the N1 
Highway. Rehabilitation and upgrading 
of trunk roads and expansion of the 
ferry service in the Afram Basin region 
are expected to benefit up to 100,000 
farm households, most of which are 
among the rural poor. 

By improving both the community- 
service infrastructure and enhancing 
local government capacity to provide, 
operate and maintain community 
services related to this infrastructure, 
the Rural Services Project should benefit 
several tens of thousands of households, 
decrease the incidence of disease and 
the time spent collecting water and fuel, 
and increase school attendance, which 
in turn should lead to greater 
productivity. Linking banks and their 
branches nationwide via a wide-area 
network should increase access to 
financial services for the entire 
population of Ghana, especially in 
remote rural areas, in the form of 
savings, credit or cash transfers and 
remittances. Finally, strengthening of 
public sector procurement capacity will 
improve execution of the Support for 
Community Services activity directly 
and, more generally, all citizens of 
Ghana with material improvements in 
performance of the entire public sector. 

In conclusion, as a first 
approximation, the program is 
anticipated to help directly alleviate the 
poverty of over 230,000 Ghanaians, and 
to substantially enhance the livelihoods 
and welfare of over one million 
Ghanaians in the aggregate. 

IV. Program Management 

Through an act of its Parliament, the 
GoG has created the Millennium 
Development Authority (MiDA) that 
will serve as the entity accountable for 
the implementation of the program 
under the Compact. MiDA will be 
governed by a Board of Directors 
comprised of members of GoG, the 
private sector, and the non- 
governmental organization (NGO) 
community. A chief executive officer 
will manage the day-to-day activities of 

MiDA and will be supported by key 
officers in the areas of operations, 
agriculture, infrastructure, financial 
services, land, and administration. 
MiDA will remain accountable for the 
successful execution of the program 
while working through project 
implementers, whose interaction will be 
facilitated by a fiscal and procurement 
agent. As an organ of the GoG, MiDA 
will be subject to GoG audit 
requirements alongside those audit 
requirements of MCC under the 
Compact. 

V. Other Highlights 

A. Consultative Process 
Ghana’s Poverty Reduction Strategy 

process provided the basis for its 
process of consultation regarding the 
development of its proposal for the 
program. Specifically, in 2004, the GoG 
held the first of a series of Compact- 
related consultations with civil society 
members of the Ghanaian Association of 
Private and Voluntary Organizations in 
Development. Subsequent consultations 
included: (i) Initial consultations with 
stakeholders at both the national and 
local levels to focus the program’s 
objectives; (ii) consultations with 
stakeholders in each district within each 
Intervention Zone throughout the design 
of the program regarding the exact type 
of interventions, proposed locations, 
arrangements for implementation, as 
well as the ownership structure for 
certain infrastructure investments; (iii) 
consultations with NGOs representing 
the environmental and social sector 
(including women and youth), local 
agribusinesses and farmers. MCC 
observed a number of the consultations, 
both local and national. The 
consultative process is ongoing and is 
expected to continue through the term 
of the Compact. 

B. GoG Commitment and Effectiveness 
The GoG is committed to assembling 

a capable team to staff MiDA. 
Recruitment is underway currently for 
the chief executive officer of MiDA and 
13 other key officers who will directly 
support the implementation of the 
program. The incumbent Minister of 
Public Sector Reform, who led the 
GoG’s team to develop the Compact, 
will become the chair of the board of 
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directors of MiDA. Other members of 
the board will come from line ministries 
directly relevant to the program, and the 
private sector and NGOs as a means to 
provide feedback on the implementation 
of the program. One advisory committee 
for each Intervention Zone will be 
formed to bring the on-the-ground 
perspective back to the MiDA. President 
Kufuor remains engaged, providing 
leadership and ensuring that MiDA will 
have the inter-ministerial cooperation 
necessary for the success of the 
program. In addition, the GoG will 
undertake to make up eventual 
shortfalls in funding, if any, necessary 
to sustain the program in such areas as 
road maintenance, community services 
recurrent costs, and environmental 
mitigation. 

C. Sustainability 
The activities under the Agriculture 

Project will create new and strengthen 
existing input suppliers, processors and 
marketers and enhance a climate that 
attracts additional outside investment in 
the agriculture sector, thus leading to its 
continued growth. The GoG has 
affirmed that it will maintain the 
rehabilitated roads in accordance with 
standards that have been agreed with 
the broad donor community and will 
increase funding commitment to the 
road sector accordingly. MCC is 
requiring from GoG that it will provide 
for the staffing, equipping, and other 
recurrent costs of new (and some 
existing) infrastructure investments. 
Selection criteria for community 
services infrastructure will also 
stipulate a minimum level of 
community contribution to investment 
and participation in upkeep of new 
facilities. Environmental and social 
sustainability of the program will be 
enhanced through oversight and 
ongoing public consultation. The Rural 
Services Project will include a capacity 
building component to reinforce 
participatory planning, procurement, 
financial management, maintenance 
planning and budgeting, operations and 
maintenance of physical infrastructure. 
MCC investments in secure land access 
will emphasize community consultation 
and resolution of disputes, important for 
durable secure tenure. 

D. Environment and Social Assessments 
According to MCC’s environmental 

guidelines, the Agriculture Project is 
classified as ‘‘Category A’’ (with the 
exception of the credit-related activity 
that is classified as a ‘‘Category D’’ and 
requires lending guidelines that 
stipulate environmental requirements). 
Specifically, potentially adverse 
environmental impacts may result from 

the irrigation retention ponds and weirs, 
the feeder roads, and large-scale 
agricultural intensification and 
conversion (e.g., deforestation, 
monoculture). The Transportation 
Project is classified as ‘‘Category A’’ due 
to potentially adverse site-specific 
impacts resulting from improvements to 
the N1 Highway and select trunk roads, 
including the acquisition of, or 
compensation for, approximately 800 
permanent and temporary structures 
(e.g., containers and kiosks) on the N1 
Highway’s right of way. Furthermore, 
there will be both induced and 
cumulative impacts on the Afram Basin 
region resulting from increased access 
provided by the trunk roads and ferries. 
The Rural Services Project is classified 
as ‘‘Category B’’ and will require 
selection criteria for provision of 
community services that take into 
account environmental and social 
impacts. 

Overall, because of the breadth and 
scope of the proposed program, strategic 
environmental assessments and baseline 
studies will be required for each 
Intervention Zone prior to initiating any 
required project-specific environmental 
impact assessments and substantial 
investment in physical infrastructure. 
Environmental management plans and 
resettlement action plans will be 
developed for all Projects as necessary. 
The environmental and social benefits 
expected from the Compact include 
enhanced livelihoods, greater access to 
social services, and more sustainable 
agricultural practices, ultimately leading 
to reduced slash and burn agriculture 
and improved soil quality. 

E. Donor Coordination 

The $547 million Compact will place 
the U.S. among the top three donors to 
Ghana. As such, donor coordination is 
particularly important to ensure that 
MCC’s investment is building upon and 
complementing the work of other 
donors. 

There are significant 
complementarities between the program 
and current donor activity in Ghana. 
The Agriculture Project, for instance, 
will build upon activities pioneered by 
U.S. Agency for International 
Development’s Trade and Investment 
Program for a Competitive Export 
Economy (TIPCEE), and those 
developed under the Agricultural 
Services Sub-Sector Investment Project 
supported by the World Bank, the UK’s 
Department for International 
Development (DfID), African 
Development Bank, the International 
Fund for Agricultural Development and 
others. TIPCEE activities are expected to 

continue during the course of the 
Compact. 

In implementing the Transportation 
Project, MCC is working alongside 
several other donors active in the sector, 
namely the World Bank, European 
Union, Danish International 
Development Agency and DfID to avoid 
duplication and to ensure policy 
coordination. 

MCC is basing its investments under 
the Rural Services Project on an existing 
Community Based Rural Development 
Project (CBRDP) financed by the World 
Bank and Agence Francaise de 
Développement. The MCC investments 
will extend the services of the program 
implementation unit developed under 
the CBRDP and the capacity building 
activities financed in the project will 
use the existing training program 
piloted by CBRDP. 

Millennium Challenge Compact 
Between the United States of America 
Acting Through the Millennium 
Challenge Corporation and the 
Government of the Republic of Ghana 
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Millennium Challenge Compact 

This Millennium Challenge Compact 
(the ‘‘Compact’’) is made between the 
United States of America, acting 
through the Millennium Challenge 
Corporation, a United States 
Government corporation (‘‘MCC’’) and 
the Government of the Republic of 
Ghana (the ‘‘Government’’) (referred to 
herein individually as a ‘‘Party’’ and 
collectively, the ‘‘Parties’’). A 
compendium of capitalized terms 
defined herein is included in Exhibit A 
attached hereto. 

Recitals 

Whereas, MCC, acting through its 
Board of Directors, has selected Ghana 
as eligible to present to MCC a proposal 
for the use of Millennium Challenge 
Account (‘‘MCA’’) assistance to help 
facilitate poverty reduction through 
economic growth in Ghana; 

Whereas, the Government has carried 
out a consultative process with the 
country’s private sector and civil society 
to outline the country’s priorities for the 
use of MCA assistance and developed a 
proposal, which final proposal was 
submitted to MCC on October 28, 2005 
(the ‘‘Proposal’’); 

Whereas, the Proposal focused on, 
among others, increasing farmer 
incomes through modernizing Ghana’s 
agricultural sector, together with 
investments in developing 
transportation infrastructure and rural 
institutions, all designed to dismantle 
obstacles to realizing Ghana’s 
agricultural potential as an engine of 
economic growth; 

Whereas, MCC has evaluated the 
Proposal and related documents to 
determine whether the Proposal is 

consistent with core MCA principles 
and includes projects and related 
activities that will advance the progress 
of Ghana towards achieving poverty 
reduction through economic growth; 
and 

Whereas, based on MCC’s evaluation 
of the Proposal and related documents 
and subsequent discussions and 
negotiations between the Parties, the 
Government and MCC determined to 
enter into this Compact to implement a 
program using MCC Funding to advance 
Ghana’s progress towards poverty 
reduction through economic growth (the 
‘‘Program’’); 

Now, therefore, in consideration of 
the foregoing and the mutual covenants 
and agreements set forth herein, the 
Parties hereby agree as follows: 

Article I. Purpose and Term 

Section 1.1 Compact Goal; Objectives 

The goal of this Compact is poverty 
reduction through economic growth in 
Ghana (the ‘‘Compact Goal’’). The key to 
advancing the Compact Goal is the two- 
fold objective of the Program, first, to 
increase the production and 
productivity of high-value cash and 
food staple crops in the Intervention 
Zones in Ghana and, second, to enhance 
the competitiveness of Ghana’s high- 
value cash and food crops in both local 
and international markets (collectively, 
the ‘‘Program Objective’’). The Parties 
have identified the following project- 
level objectives (each, a ‘‘Project 
Objective’’) of this Compact to advance 
the Program Objective, and thus the 
Compact Goal, each of which is 
described in more detail in the Annexes 
attached hereto: 

(a) Enhance the profitability of 
cultivation, services to agriculture and 
product handling in support of the 
expansion of commercial agriculture 
among groups of smallholder farmers 
(the ‘‘Agriculture Project Objective’’); 

(b) Reduce the transportation costs 
affecting agricultural commerce at sub- 
regional and regional levels (the 
‘‘Transportation Project Objective’’); and 

(c) Strengthen the rural institutions 
that provide services complementary to, 
and supportive of, agricultural and agri- 
business development (the ‘‘Rural 
Development Project Objective’’). 

The Government expects to achieve, 
and shall use its best efforts to ensure 
the achievement of, the Compact Goal, 
Program Objective and Project 
Objectives during the Compact Term. 
The Program Objective and the 
individual Project Objectives are 
collectively referred to herein as 
‘‘Objectives’’ and each individually as 
an ‘‘Objective.’’ 

Section 1.2 Projects 
The Annexes attached hereto describe 

the specific projects, the policy reforms 
and other activities related thereto 
(each, a ‘‘Project’’) that the Government 
will carry out, or cause to be carried out, 
in furtherance of this Compact to 
achieve the Objectives and the Compact 
Goal. 

Section 1.3 Entry into Force; Compact 
Term 

This Compact shall enter into force on 
the date of the last letter in an exchange 
of letters between the Principal 
Representatives of each Party 
confirming that each Party has 
completed its domestic requirements for 
entry into force of this Compact 
(including as set forth in Section 3.10) 
and that all conditions set forth in 
Section 4.1 have been satisfied by the 
Government and MCC (the ‘‘Entry into 
Force’’). This Compact shall remain in 
force for five (5) years from the Entry 
into Force, unless earlier terminated in 
accordance with Section 5.4 (the 
‘‘Compact Term’’). 

Article II. Funding and Resources 

Section 2.1 MCC Funding 
(a) MCC’s Contribution. MCC hereby 

grants to the Government, subject to the 
terms and conditions of this Compact, 
an amount not to exceed Five Hundred 
Forty Seven Million and Nine Thousand 
United States Dollars (US$ 547,009,000) 
(‘‘MCC Funding’’) during the Compact 
Term to enable the Government to 
implement the Program and achieve the 
Objectives. 

(i) Subject to Sections 2.1(a)(ii), 2.2(b) 
and 5.4(b), the allocation of the MCC 
Funding within the Program and among 
and within the Projects shall be as 
generally described in Annex II or as 
otherwise agreed upon by the Parties 
from time to time. 

(ii) If at any time MCC determines that 
a condition precedent to an MCC 
Disbursement has not been satisfied, 
MCC may, upon written notice to the 
Government, reduce the total amount of 
MCC Funding by an amount equal to the 
amount estimated in the applicable 
Detailed Budget for the Program, 
Project, Project Activity or sub-activity 
for which such condition precedent has 
not been met. Upon the expiration or 
termination of this Compact, (A) any 
amounts of MCC Funding not disbursed 
by MCC to the Government shall be 
automatically released from any 
obligation in connection with this 
Compact and (B) any amounts of MCC 
Funding disbursed by MCC to the 
Government as provided in Section 
2.1(b)(i), but not re-disbursed as 
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provided in Section 2.1(b)(ii) or 
otherwise incurred as permitted 
pursuant to Section 5.4(e) prior to the 
expiration or termination of this 
Compact, shall be returned to MCC in 
accordance with Section 2.5(a)(ii). 

(iii) Notwithstanding any other 
provision of this Compact and pursuant 
to the authority of Section 609(g) of the 
Millennium Challenge Act of 2003, as 
amended (the ‘‘Act’’), upon the 
conclusion of this Compact (and 
without regard to the satisfaction of all 
of the conditions for Entry into Force 
required under Section 1.3), MCC shall 
make available Ten Million and Three 
Hundred Seventy One Thousand United 
States Dollars (US$ 10,371,000) 
(‘‘Compact Implementation Funding’’) 
to facilitate certain aspects of Compact 
implementation as described in 
Schedule 2.1(a)(iii) attached hereto; 
provided, such Compact 
Implementation Funding shall be 
subject to (A) the limitations on the use 
or treatment of MCC Funding set forth 
in Section 2.3, as if such provision were 
in full force and effect, and (B) any other 
requirements for, and limitations on the 
use of, such Compact Implementation 
Funding as may be required by MCC in 
writing; provided, further, that any 
Compact Implementation Funding 
granted in accordance with this Section 
2.1(a)(iii) shall be included in, and not 
additional to, the total amount of MCC 
Funding; and provided further, any 
obligation to provide such Compact 
Implementation Funding shall expire 
upon the expiration or termination of 
this Compact or five (5) years from the 
conclusion of this Compact, whichever 
occurs sooner, and in accordance with 
Section 5.4(e). Notwithstanding 
anything to the contrary in this 
Compact, this Section 2.1(a)(iii) shall 
provisionally apply prior to Entry into 
Force. 

(b) Disbursements. 
(i) Disbursements of MCC Funding. 

MCC shall from time to time make 
disbursements of MCC Funding (each 
such disbursement, an ‘‘MCC 
Disbursement’’) to a Permitted Account 
or through such other mechanism 
agreed by the Parties under and in 
accordance with the procedures and 
requirements set forth in Annex I, the 
Disbursement Agreement or as 
otherwise provided in any other 
Supplemental Agreement. 

(ii) Re-Disbursements of MCC 
Funding. The release of MCC Funding 
from a Permitted Account (each such 
release, a ‘‘Re-Disbursement’’) shall be 
made in accordance with the procedures 
and requirements set forth in Annex I, 
the Disbursement Agreement or as 

otherwise provided in any other 
Supplemental Agreement. 

(c) Interest. Unless the Parties agree 
otherwise in writing, any interest or 
other earnings on MCC Funding that 
accrue (collectively, ‘‘Accrued Interest’’) 
shall be held in a Permitted Account 
and accrue in accordance with the 
requirements for the accrual and 
treatment of Accrued Interest as 
specified in Annex I or any 
Supplemental Agreement. On a 
quarterly basis and upon the 
termination or expiration of this 
Compact, the Government shall return, 
or ensure the return of, all Accrued 
Interest to any United States 
Government account designated by 
MCC. 

(d) Conversion; Exchange Rate. The 
Government shall ensure that all MCC 
Funding that is held in any Permitted 
Account shall be denominated in the 
currency of the United States of 
America (‘‘United States Dollars,’’ 
‘‘US$’’ or ‘‘$’’) prior to Re-Disbursement; 
provided, that a certain portion of MCC 
Funding may be transferred to a Local 
Account and may be held in such Local 
Account in the currency of the Ghana 
prior to Re-Disbursement in accordance 
with the requirements of Annex I and 
any Supplemental Agreement. To the 
extent that any amount of MCC Funding 
held in United States Dollars must be 
converted into the currency of Ghana for 
any purpose, including for any Re- 
Disbursement or any transfer of MCC 
Funding into a Local Account, the 
Government shall ensure that such 
amount is converted consistent with 
Annex I, including the rate and manner 
set forth in Annex I, and the 
requirements of the Disbursement 
Agreement or any other Supplemental 
Agreement between the Parties. 

(e) Guidance. From time to time, MCC 
may provide guidance to the 
Government through Implementation 
Letters on the frequency, form and 
content of requests for MCC 
Disbursements and Re-Disbursements or 
any other matter relating to MCC 
Funding. The Government shall apply 
such guidance in implementing this 
Compact. 

Section 2.2 Government Resources 
(a) The Government shall provide or 

cause to be provided such Government 
funds and other resources, and shall 
take or cause to be taken such actions, 
including obtaining all necessary 
approvals and consents, as are specified 
in this Compact or in any Supplemental 
Agreement to which the Government is 
a party or as are otherwise necessary 
and appropriate effectively to carry out 
the Government Responsibilities or 

other responsibilities or obligations of 
the Government under or in furtherance 
of this Compact during the Compact 
Term and through the completion of any 
post-Compact Term activities, audits or 
other responsibilities. 

(b) If at any time during the Compact 
Term, the Government materially 
reallocates or reduces the allocation in 
its national budget or any other 
governmental authority of Ghana at a 
departmental, municipal, regional or 
other jurisdictional level materially 
reallocates or reduces the allocation in 
its respective budget of the normal and 
expected resources that the Government 
or such other governmental authority, as 
applicable, would have otherwise 
received or budgeted, from external or 
domestic sources, for the activities 
contemplated herein, the Government 
shall notify MCC in writing within 
fifteen (15) days of such reallocation or 
reduction, such notification to contain 
information regarding the amount of the 
reallocation or reduction, the affected 
activities, and an explanation for the 
reallocation or reduction. In the event 
that MCC independently determines, 
upon review of the executed national 
annual budget that such a material 
reallocation or reduction of resources 
has occurred, MCC shall notify the 
Government and, following such 
notification, the Government shall 
provide a written explanation for such 
reallocation or reduction and MCC may 
(i) reduce, in its sole discretion, the total 
amount of MCC Funding or any MCC 
Disbursement by an amount equal to the 
amount estimated in the applicable 
Detailed Budget for the activity for 
which funds were reduced or 
reallocated or (ii) otherwise suspend or 
terminate MCC Funding in accordance 
with Section 5.4(b). 

(c) The Government shall use its best 
efforts to ensure that all MCC Funding 
is fully reflected and accounted for in 
the annual budget of Ghana on a multi- 
year basis. 

Section 2.3 Limitations on the Use or 
Treatment of MCC Funding 

(a) Abortions and Involuntary 
Sterilizations. The Government shall 
ensure that MCC Funding shall not be 
used to undertake, fund or otherwise 
support any activity that is subject to 
prohibitions on use of funds contained 
in (i) paragraphs (1) through (3) of 
section 104(f) of the Foreign Assistance 
Act of 1961 (22 U.S.C. 2151b(f)(1)–(3)), 
a United States statute, which 
prohibitions shall apply to the same 
extent and in the same manner as such 
prohibitions apply to funds made 
available to carry out Part I of such Act; 
or (ii) any provision of law comparable 
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to the eleventh and fourteenth provisos 
under the heading ‘‘Child Survival and 
Health Programs Fund’’ of division E of 
Public Law 108–7 (117 Stat. 162), a 
United States statute. 

(b) United States Job Loss or 
Displacement of Production. The 
Government shall ensure that MCC 
Funding shall not be used to undertake, 
fund or otherwise support any activity 
that is likely to cause a substantial loss 
of United States jobs or a substantial 
displacement of United States 
production, including: 

(i) Providing financial incentives to 
relocate a substantial number of United 
States jobs or cause a substantial 
displacement of production outside the 
United States; 

(ii) Supporting investment promotion 
missions or other travel to the United 
States with the intention of inducing 
United States firms to relocate a 
substantial number of United States jobs 
or a substantial amount of production 
outside the United States; 

(iii) Conducting feasibility studies, 
research services, studies, travel to or 
from the United States, or providing 
insurance or technical and management 
assistance, with the intention of 
inducing United States firms to relocate 
a substantial number of United States 
jobs or cause a substantial displacement 
of production outside the United States; 

(iv) Advertising in the United States 
to encourage United States firms to 
relocate a substantial number of United 
States jobs or cause a substantial 
displacement of production outside the 
United States; 

(v) Training workers for firms that 
intend to relocate a substantial number 
of United States jobs or cause a 
substantial displacement of production 
outside the United States; 

(vi) Supporting a United States office 
of an organization that offers incentives 
for United States firms to relocate a 
substantial number of United States jobs 
or cause a substantial displacement of 
production outside the United States; or 

(vii) Providing general budget support 
for an organization that engages in any 
activity prohibited above. 

(c) Military Assistance and Training. 
The Government shall ensure that MCC 
Funding shall not be used to undertake, 
fund or otherwise support the purchase 
or use of goods or services for military 
purposes, including military training, or 
to provide any assistance to the military, 
police, militia, national guard or other 
quasi-military organization or unit. 

(d) Prohibition of Assistance Relating 
to Environmental, Health or Safety 
Hazards. The Government shall ensure 
that MCC Funding shall not be used to 
undertake, fund or otherwise support 

any activity that is likely to cause a 
significant environmental, health, or 
safety hazard. Unless MCC and the 
Government agree otherwise in writing, 
the Government shall ensure that 
activities undertaken, funded or 
otherwise supported in whole or in part 
(directly or indirectly) by MCC Funding 
comply with environmental guidelines 
delivered by MCC to the Government or 
posted by MCC on its website or 
otherwise publicly made available, as 
such guidelines may be amended from 
time to time (the ‘‘Environmental 
Guidelines’’), including any definition 
of ‘‘likely to cause a significant 
environmental, health, or safety hazard’’ 
as may be set forth in such 
Environmental Guidelines. 

(e) Taxation. 
(i) Taxes. The Government shall 

ensure that the Program, any Program 
Assets, MCC Funding and Accrued 
Interest shall be free from any taxes 
imposed under the laws currently or 
hereafter in effect in Ghana during the 
Compact Term. This exemption shall 
apply to any use of any Program Asset, 
MCC Funding and Accrued Interest, 
including any Exempt Uses, and to any 
work performed under or activities 
undertaken in furtherance of this 
Compact by any person or entity 
(including contractors and grantees) 
funded by MCC Funding, and shall 
apply to all taxes, tariffs, duties, and 
other levies (each a ‘‘Tax’’ and 
collectively, ‘‘Taxes’’), including: 

(1) To the extent attributable to MCC 
Funding, income taxes and other taxes 
on profit or businesses imposed on 
organizations or entities, other than 
nationals of Ghana, receiving MCC 
Funding, including taxes on the 
acquisition, ownership, rental, 
disposition or other use of real or 
personal property, taxes on investment 
or deposit requirements and currency 
controls in Ghana, or any other tax, 
duty, charge or fee of whatever nature, 
except fees for specific services 
rendered; for purposes of this Section 
2.3(e), the term ‘‘national’’ refers to 
organizations established under the 
laws currently or hereafter in effect in 
Ghana, other than MiDA or any other 
entity established solely for purposes of 
managing or overseeing the 
implementation of the Program or any 
wholly-owned subsidiaries, divisions, 
or Affiliates of entities not registered or 
established under the laws currently or 
hereafter in effect in Ghana; 

(2) Customs duties, tariffs, import and 
export taxes, or other levies on the 
importation, use and re-exportation of 
goods, services, or the personal 
belongings and effects, including 
personally-owned automobiles, for 

Program use or the personal use of 
individuals who are neither citizens nor 
permanent residents of Ghana and who 
are present in Ghana for purposes of 
carrying out the Program or their family 
members, including all charges based on 
the value of such imported goods; 

(3) Taxes on the income or personal 
property of all individuals who are 
neither citizens nor permanent residents 
of Ghana, including income and social 
security taxes of all types and all taxes 
on the personal property owned by such 
individuals, to the extent such income 
or property are attributable to MCC 
Funding; and 

(4) Taxes or duties levied on the last 
transaction for the purchase of goods or 
services funded by MCC Funding, 
including sales taxes, tourism taxes, 
value-added taxes or other similar 
charges; for purposes of this Section 
2.3(e)(i)(4), the term ‘‘last transaction’’ 
refers to the last transaction by which 
the goods or services were purchased for 
use in the activities funded by MCC 
Funding. 

(ii) This Section 2.3(e) shall apply, but 
is not limited to (A) any transaction, 
service, activity, contract, grant or other 
implementing agreement funded in 
whole or in part by MCC Funding; (B) 
any supplies, equipment, materials, 
property or other goods (referred to 
collectively in this Section 2.3(e) as 
‘‘goods’’) or funds introduced into, 
acquired in, used or disposed of in, or 
imported into or exported from, Ghana 
by MCC, or by any person or entity 
(including contractors and grantees) as 
part of, or in conjunction with, MCC 
Funding or the Program; (C) any 
contractor, grantee, or other 
organization carrying out activities 
funded in whole or in part by MCC 
Funding; and (D) any employee of such 
organizations (the uses set forth in 
clauses (A) through (D) are collectively 
referred to herein as ‘‘Exempt Uses’’). 

(iii) If a Tax has been levied and paid 
contrary to the requirements of this 
Section 2.3(e), whether inadvertently, 
due to the impracticality of 
implementation of this provision with 
respect to certain types or amounts of 
taxes, or otherwise, the Government 
shall refund promptly to an account 
designated by MCC the amount of such 
Tax in the currency of Ghana, within 
thirty (30) days (or such other period as 
may be agreed in writing by the Parties) 
after the Government is notified in 
writing of such levy and tax payment, 
in accordance with procedures agreed 
by the Parties, whether by MCC or 
otherwise; provided, however, the 
Government shall apply national funds 
to satisfy its obligations under this 
paragraph and no MCC Funding, 
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Accrued Interest, or any assets, goods, 
or property (real, tangible, or intangible) 
purchased or financed in whole or in 
part (directly or indirectly) by MCC 
Funding (‘‘Program Assets’’) may be 
applied by the Government in 
satisfaction of its obligations under this 
paragraph. 

(iv) At MCC’s request, the Parties 
shall memorialize in a mutually 
acceptable Supplemental Agreement, 
Implementation Letter or other suitable 
document the mechanisms for 
implementing this Section 2.3(e), 
including (A) a formula for determining 
refunds for Taxes paid, the amount of 
which is not susceptible to precise 
determination, (B) a mechanism for 
ensuring the tax-free importation, use, 
and re-exportation of goods, services, or 
the personal belongings of individuals 
(including all Providers) described in 
Section 2.3(e)(i)(2) above, (C) a 
requirement for the provision by the 
Government of a tax-exemption 
certificate which expressly includes, 
inter alia, the thirty (30) day refund 
requirement of Section 2.3(e)(iii) above, 
and (D) any other appropriate 
Government action to facilitate the 
administration of this Section 2.3(e). 

(f) Alteration. The Government shall 
ensure that no MCC Funding, Accrued 
Interest or Program Assets shall be 
subject to any impoundment, rescission, 
sequestration or any provision of law 
now or hereafter in effect in Ghana that 
would have the effect of requiring or 
allowing any impoundment, rescission 
or sequestration of any MCC Funding, 
Accrued Interest or Program Asset. 

(g) Liens or Encumbrances. The 
Government shall ensure that no MCC 
Funding, Accrued Interest, or Program 
Assets shall be subject to any lien, 
attachment, enforcement of judgment, 
pledge, or encumbrance of any kind 
(each a ‘‘Lien’’), except with the prior 
approval of MCC in accordance with 
Section 3(c) of Annex I, and in the event 
of the imposition of any Lien not so 
approved, the Government shall 
promptly seek the release of such Lien 
and if required by final non-appealable 
order, shall pay any amounts owed to 
obtain such release; provided, however, 
the Government shall apply national 
funds to satisfy its obligations under 
this Section 2.3(g) and no MCC 
Funding, Accrued Interest, or Program 
Assets may be applied by the 
Government in satisfaction of its 
obligations under this Section 2.3(g). 

(h) Other Limitations. The 
Government shall ensure that the use or 
treatment of MCC Funding, Accrued 
Interest, and Program Assets shall be 
subject to and in conformity with such 
other limitations (i) as required by the 

applicable law of the United States of 
America now or hereafter in effect 
during the Compact Term, (ii) as 
advisable under or required by 
applicable United States Government 
policies now or hereafter in effect 
during the Compact Term, or (iii) to 
which the Parties may otherwise agree 
in writing. 

(i) Utilization of Goods, Services and 
Works. The Government shall ensure 
that any Program Assets, services, 
facilities or works funded in whole or in 
part (directly or indirectly) by MCC 
Funding, unless otherwise agreed by the 
Parties in writing, shall be used solely 
in furtherance of this Compact. 

(j) Notification of Applicable Laws 
and Policies. MCC shall notify the 
Government of any applicable United 
States law or policy affecting the use or 
treatment of MCC Funding, whether or 
not specifically identified in this 
Section 2.3, and shall provide to the 
Government a copy of the text of any 
such applicable law and a written 
explanation of any such applicable 
policy. 

Section 2.4 Incorporation; Notice; 
Clarification 

(a) The Government shall include, or 
ensure the inclusion of, all of the 
requirements set forth in Section 2.3 in 
all Supplemental Agreements to which 
MCC is not a party and shall use its best 
efforts to ensure that no such 
Supplemental Agreement is 
implemented in violation of the 
prohibitions set forth in Section 2.3. 

(b) The Government shall ensure 
notification of all of the requirements 
set forth in Section 2.3 to any Provider 
and all relevant officers, directors, 
employees, agents, representatives, 
Affiliates, contractors, sub-contractors, 
grantees and sub-grantees of any 
Provider. The term ‘‘Provider’’ shall 
mean (i) MiDA and any Government 
Affiliate or Permitted Designee involved 
in any activities in furtherance of this 
Compact or (ii) any third party who 
receives at least US$ 50,000 in the 
aggregate of MCC Funding (other than 
employees of MiDA) during the 
Compact Term or such other amount as 
the Parties may agree in writing, 
whether directly from MCC, indirectly 
through Re-Disbursements, or 
otherwise. 

(c) In the event the Government or 
any Provider requires clarification from 
MCC as to whether an activity 
contemplated to be undertaken in 
furtherance of this Compact violates or 
may violate any provision of Section 
2.3, the Government shall notify MCC in 
writing and provide in such notification 
a detailed description of the activity in 

question. In such event, the Government 
shall not proceed, and shall use its best 
efforts to ensure that no relevant 
Provider proceeds, with such activity, 
and the Government shall ensure that 
no Re-Disbursements shall be made for 
such activity, until MCC advises the 
Government or such Provider in writing 
that the activity is permissible. MCC 
shall use good faith efforts to respond 
timely to such notification for 
clarification. 

Section 2.5 Refunds; Violation 
(a) Notwithstanding the availability to 

MCC, or exercise by MCC, of any other 
remedies, including under international 
law, this Compact or any Supplemental 
Agreement: 

(i) If any amount of MCC Funding, 
Accrued Interest or any other Program 
Asset is used for any purpose prohibited 
under this Article II or otherwise in 
violation of any of the terms and 
conditions of this Compact, any 
guidance in any Implementation Letter, 
or any Supplemental Agreement 
between the Parties, MCC may, upon 
written notice, require the Government 
to repay promptly to MCC to an account 
designated by MCC, or to others as MCC 
may direct, the amount of such misused 
MCC Funding or Accrued Interest, or 
the cash equivalent of the value of any 
other misused Program Asset, in United 
States Dollars, plus any interest that 
accrued or would have accrued thereon, 
within thirty (30) days after the 
Government is notified, whether by 
MCC or other duly authorized 
representative of the United States 
Government, of such prohibited use; 
provided, however, the Government 
shall apply national funds to satisfy its 
obligations under this Section 2.5(a)(i) 
and no MCC Funding, Accrued Interest, 
or any other Program Assets may be 
applied by the Government in 
satisfaction of its obligations under this 
Section 2.5(a)(i); and 

(ii) If all or any portion of this 
Compact is terminated or suspended 
and upon the expiration of this 
Compact, the Government shall, subject 
to the requirements of Sections 5.4(e) 
and 5.4(f), refund, or ensure the refund 
of, to such account designated by MCC 
the amount of any MCC Funding, plus 
any Accrued Interest, promptly, but in 
no event later than thirty (30) days after 
the Government receives MCC’s request 
for such refund; provided, that if this 
Compact is terminated or suspended in 
part, MCC may request a refund for only 
the amount of MCC Funding, plus any 
Accrued Interest, then allocated to the 
terminated or suspended portion; 
provided, further, that any refund of 
MCC Funding or Accrued Interest shall 
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be to such account(s) as designated by 
MCC. 

(b) Notwithstanding any other 
provision in this Compact or any other 
agreement to the contrary, MCC’s right 
under this Section 2.5 for a refund shall 
continue during the Compact Term and 
for a period of (i) five (5) years thereafter 
or (ii) one (1) year after MCC receives 
actual knowledge of such violation, 
whichever is later. 

(c) If MCC determines that any 
activity or failure to act violates, or may 
violate, any Section in this Article II, 
MCC may refuse any further MCC 
Disbursements for or conditioned upon 
such activity, and may take any action 
to prevent any Re-Disbursement related 
to such activity. 

Section 2.6 Bilateral Agreement 

All MCC Funding shall be considered 
United States assistance under the 
General Agreement for a Programme of 
Technical Co-operation by and between 
the Government of the United States of 
America and the Government, dated 
June 3, 1957, as amended from time to 
time (the ‘‘Bilateral Agreement’’). If 
there are conflicts or inconsistencies 
between any parts of this Compact and 
the Bilateral Agreement, as either may 
be amended from time to time, the 
provisions of this Compact shall prevail 
over those of the Bilateral Agreement. 

Article III. Implementation 

Section 3.1 Implementation 
Framework 

This Compact shall be implemented 
by the Parties in accordance with this 
Article III and as further specified in the 
Annexes and in relevant Supplemental 
Agreements. 

Section 3.2 Government 
Responsibilities 

(a) The Government shall have 
principal responsibility for oversight 
and management of the implementation 
of the Program (i) in accordance with 
the terms and conditions specified in 
this Compact and relevant 
Supplemental Agreements, (ii) in 
accordance with all applicable laws 
then in effect in Ghana, and (iii) in a 
timely and cost-effective manner and in 
conformity with sound technical, 
financial and management practices 
(collectively, the ‘‘Government 
Responsibilities’’). Unless otherwise 
expressly provided, any reference to the 
Government Responsibilities or any 
other responsibilities or obligations of 
the Government herein shall be deemed 
to apply to any Government Affiliate 
and any of their respective directors, 
officers, employees, contractors, sub- 

contractors, grantees, sub-grantees, 
agents or representatives. 

(b) The Government shall ensure that 
no person or entity shall participate in 
the selection, award, administration, or 
oversight of a contract, grant or other 
benefit or transaction funded in whole 
or in part (directly or indirectly) by 
MCC Funding, in which (i) the entity, 
the person, members of the person’s 
immediate family or household or his or 
her business partners, or organizations 
controlled by or substantially involving 
such person or entity, has or have a 
direct or indirect financial or other 
interest or (ii) the person or entity is 
negotiating or has any arrangement 
concerning prospective employment, 
unless such person or entity has first 
disclosed in writing to the Government 
the conflict of interest and, following 
such disclosure, the Parties agree in 
writing to proceed notwithstanding 
such conflict. The Government shall 
ensure that no person or entity involved 
in the selection, award, administration, 
oversight or implementation of any 
contract, grant or other benefit or 
transaction funded in whole or in part 
(directly or indirectly) by MCC Funding 
shall solicit or accept from or offer to a 
third party or seek or be promised 
directly or indirectly for itself or for 
another person or entity any gift, 
gratuity, favor or benefit, other than 
items of de minimis value and otherwise 
consistent with such guidance as MCC 
may provide from time to time. 

(c) The Government shall not 
designate any person or entity, 
including any Government Affiliate, to 
implement, in whole or in part, this 
Compact or any Supplemental 
Agreement between the Parties 
(including any Government 
Responsibilities or any other 
responsibilities or obligations of the 
Government under this Compact or any 
Supplemental Agreement between the 
Parties) or to exercise any rights of the 
Government under this Compact or any 
Supplemental Agreement between the 
Parties, except as expressly provided 
herein or with the prior written consent 
of MCC; provided, however, the 
Government may designate MiDA or, 
with the prior written consent of MCC, 
such other mutually acceptable persons 
or entities (each, a ‘‘Permitted 
Designee’’) to implement some or all of 
the Government Responsibilities or any 
other responsibilities or obligations of 
the Government or to exercise any rights 
of the Government under this Compact 
or any Supplemental Agreement 
between the Parties each in accordance 
with the terms and conditions set forth 
in this Compact or such Supplemental 
Agreement (referred to herein 

collectively as ‘‘Designated Rights and 
Responsibilities’’). Notwithstanding any 
provision herein or any other agreement 
to the contrary, no such designation 
shall relieve the Government of such 
Designated Rights and Responsibilities, 
for which the Government shall retain 
ultimate responsibility. In the event that 
the Government designates any person 
or entity, including any Government 
Affiliate, to implement any portion of 
the Government Responsibilities or 
other responsibilities or obligations of 
the Government, or to exercise any 
rights of the Government under this 
Compact or any Supplemental 
Agreement between the Parties, in 
accordance with this section 3.2(c), then 
the Government shall (i) cause such 
person or entity to perform such 
Designated Rights and Responsibilities 
in the same manner and to the full 
extent to which the Government is 
obligated to perform such Designated 
Rights and Responsibilities, (ii) ensure 
that such person or entity does not 
assign, delegate or contract (or 
otherwise transfer) any of such 
Designated Rights and Responsibilities 
to any person or entity and (iii) cause 
such person or entity to certify to MCC 
in writing that it will so perform such 
Designated Rights and Responsibilities 
and will not assign, delegate, or contract 
(or otherwise transfer) any of such 
Designated Rights and Responsibilities 
to any person or entity without the prior 
written consent of MCC. 

(d) The Government shall, upon a 
request from MCC, execute, or ensure 
the execution of, an assignment to MCC 
of any cause of action which may accrue 
to the benefit of the Government, a 
Government Affiliate or any Permitted 
Designee, including MiDA, in 
connection with or arising out of any 
activities funded in whole or in part 
(directly or indirectly) by MCC Funding. 

(e) The Government shall ensure that 
(i) no decision of MiDA is modified, 
supplemented, unduly influenced or 
rescinded by any governmental 
authority, except by a non-appealable 
judicial decision, and (ii) the authority 
of MiDA shall not be expanded, 
restricted, or otherwise modified, except 
in accordance with this Compact, the 
Governance Agreement, any other 
Governing Document or any other 
Supplemental Agreement between the 
Parties. 

(f) The Government shall ensure that 
all persons and individuals that enter 
into agreements to provide goods, 
services or works under the Program or 
in furtherance of this Compact shall do 
so in accordance with the Procurement 
Guidelines and shall obtain all 
necessary immigration, business and 
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other permits, licenses, consents and 
approvals to enable them and their 
personnel to fully perform under such 
agreements. 

Section 3.3 Government Deliveries 
The Government shall proceed, and 

cause others to proceed, in a timely 
manner to deliver to MCC all reports, 
notices, certificates, documents or other 
deliveries required to be delivered by 
the Government under this Compact or 
any Supplemental Agreement between 
the Parties, in form and substance as set 
forth in this Compact or in any such 
Supplemental Agreement. 

Section 3.4 Government Assurances 
The Government hereby provides the 

following assurances to MCC that as of 
the date this Compact is signed: 

(a) The information contained in the 
Proposal and any agreement, report, 
statement, communication, document or 
otherwise delivered or communicated to 
MCC by or on behalf of the Government 
on or after the date of the submission of 
the Proposal (i) are true, correct and 
complete in all material respects and (ii) 
do not omit any fact known to the 
Government that if disclosed would (A) 
alter in any material respect the 
information delivered, (B) likely have a 
material adverse effect on the 
Government’s ability to implement 
effectively, or ensure the effective 
implementation of, the Program or any 
Project or otherwise to carry out its 
responsibilities or obligations under or 
in furtherance of this Compact, or (C) 
have likely adversely affected MCC’s 
determination to enter into this 
Compact or any Supplemental 
Agreement between the Parties. 

(b) Unless otherwise disclosed in 
writing to MCC, the MCC Funding made 
available hereunder is in addition to the 
normal and expected resources that the 
Government usually receives or budgets 
for the activities contemplated herein 
from external or domestic sources. 

(c) This Compact does not conflict 
and will not conflict with any 
international agreement or obligation to 
which the Government is a party or by 
which it is bound. 

(d) No payments have been (i) 
received by any official of the 
Government or any other government 
body in connection with the 
procurement of goods, services or works 
to be undertaken or funded in whole or 
in part (directly or indirectly) by MCC 
Funding, except fees, taxes, or similar 
payments legally established in Ghana 
(subject to Section 2.3(e)) and consistent 
with the applicable requirement of the 
laws of Ghana or (ii) made to any third 
party, in connection with or in 

furtherance of this Compact, in violation 
of the United States Foreign Corrupt 
Practices Act of 1977, as amended (15 
U.S.C. 78a et seq.). 

Section 3.5 Implementation Letters; 
Supplemental Agreements 

(a) MCC may, from time to time, issue 
one or more letters to furnish additional 
information or guidance to assist the 
Government in the implementation of 
this Compact (each, an ‘‘Implementation 
Letter’’). The Government shall apply 
such guidance in implementing this 
Compact. 

(b) The details of any funding, 
implementing and other arrangements 
in furtherance of this Compact may be 
memorialized in one or more 
agreements between (i) the Government 
(or any Government Affiliate or 
Permitted Designee) and MCC, (ii) MCC 
or the Government (or any Government 
Affiliate or Permitted Designee) and any 
third party, including any of the 
Providers or Permitted Designee or (iii) 
any third parties where neither MCC nor 
the Government is a party, before, on or 
after the Entry into Force (each, a 
‘‘Supplemental Agreement’’). The 
Government shall deliver, or cause to be 
delivered, to MCC within five (5) days 
of its execution a copy of any 
Supplemental Agreement to which MCC 
is not a party. 

Section 3.6 Procurement; Awards of 
Assistance 

(a) The Government shall ensure that 
the procurement of all goods, services 
and works by the Government or any 
Provider in furtherance of this Compact 
shall be consistent with the 
procurement guidelines (the 
‘‘Procurement Guidelines’’) reflected in 
a Supplemental Agreement between the 
Government (and a mutually acceptable 
Government Affiliate or MiDA) and 
MCC (the ‘‘Procurement Agreement’’), 
which Procurement Guidelines shall 
include the following requirements: 

(i) Internationally accepted 
procurement rules with open, fair and 
competitive procedures are used in a 
transparent manner to solicit, award and 
administer contracts, grants, and other 
agreements and to procure goods, 
services and works; 

(ii) Solicitations for goods, services, 
and works shall be based upon a clear 
and accurate description of the goods, 
services or works to be acquired; 

(iii) Contracts shall be awarded only 
to qualified and capable contractors that 
have the capability and willingness to 
perform the contracts in accordance 
with the terms and conditions of the 
applicable contracts and on a cost 
effective and timely basis; and 

(iv) No more than a commercially 
reasonable price, as determined, for 
example, by a comparison of price 
quotations and market prices, shall be 
paid to procure goods, services, and 
works. 

(b) The Government shall maintain, 
and shall use its best efforts to ensure 
that all Providers maintain, records 
regarding the receipt and use of goods, 
services and works acquired in 
furtherance of this Compact, the nature 
and extent of solicitations of prospective 
suppliers of goods, services and works 
acquired in furtherance of this Compact, 
and the basis of award of contracts, 
grants and other agreements in 
furtherance of this Compact. 

(c) The Government shall use its best 
efforts to ensure that information, 
including solicitations, regarding 
procurement, grant and other agreement 
actions funded (or to be funded) in 
whole or in part (directly or indirectly) 
by MCC Funding shall be made publicly 
available in the manner outlined in the 
Procurement Guidelines or in any other 
manner agreed upon by the Parties in 
writing. 

(d) The Government shall ensure that 
no goods, services or works may be 
funded in whole or in part (directly or 
indirectly) by MCC Funding which are 
procured pursuant to orders or contracts 
firmly placed or entered into prior to the 
Entry into Force, except as the Parties 
may otherwise agree in writing. 

(e) The Government shall ensure that 
MiDA and any other Permitted Designee 
follows, and uses its best efforts to 
ensure that all Providers follow, the 
Procurement Guidelines in procuring 
(including soliciting) goods, services 
and works and in awarding and 
administering contracts, grants and 
other agreements in furtherance of this 
Compact, and shall furnish MCC 
evidence of the adoption of the 
Procurement Guidelines by MiDA no 
later than the time specified in the 
Disbursement Agreement. 

(f) The Government shall include, or 
ensure the inclusion of, the 
requirements of this section 3.6 into all 
Supplemental Agreements between the 
Government, any Government Affiliate 
or Permitted Designee or any of their 
respective directors, officers, employees, 
Affiliates, contractors, sub-contractors, 
grantees, sub-grantees, representatives 
or agents, on the one hand, and a 
Provider, on the other hand. 

Section 3.7 Policy Performance; Policy 
Reforms 

In addition to the specific policy and 
legal reform commitments identified in 
Annex I and the Schedules thereto, the 
Government shall seek to maintain and 
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to improve its level of performance 
under the policy criteria identified in 
section 607 of the Act, and the MCA 
selection criteria and methodology 
published by MCC pursuant to section 
607 of the Act from time to time (‘‘MCA 
Eligibility Criteria’’). 

Section 3.8 Records and Information; 
Access; Audits; Reviews 

(a) Reports and Information. The 
Government shall furnish to MCC, and 
shall use its best efforts to ensure that 
all Providers and any other third party 
receiving MCC Funding, as appropriate, 
furnish to the Government (and the 
Government shall provide to MCC), any 
records and other information required 
to be maintained under this Section 3.8 
and such other information, documents 
and reports as may be necessary or 
appropriate for the Government to carry 
out effectively its obligations under this 
Compact, including under section 3.12. 

(b) Government Books and Records. 
The Government shall maintain, and 
shall use its best efforts to ensure that 
all Providers maintain, accounting 
books, records, documents and other 
evidence relating to this Compact 
adequate to show, to the satisfaction of 
MCC, without limitation, the use of all 
MCC Funding, including all costs 
incurred by the Government and the 
Providers in furtherance of this 
Compact, the receipt, acceptance and 
use of goods, services and works 
acquired in furtherance of this Compact 
by the Government and the Providers, 
agreed-upon cost sharing requirements, 
the nature and extent of solicitations of 
prospective suppliers of goods, services 
and works acquired by the Government 
and the Providers in furtherance of this 
Compact, the basis of award of 
Government and other contracts and 
orders in furtherance of this Compact, 
the overall progress of the 
implementation of the Program, and any 
documents required by this Compact or 
any Supplemental Agreement between 
the Parties or reasonably requested by 
MCC upon reasonable notice (‘‘Compact 
Records’’). The Government shall 
maintain, and shall use its best efforts 
to ensure that all Covered Providers 
maintain, Compact Records in 
accordance with generally accepted 
accounting principles prevailing in the 
United States, or at the Government’s 
option and with the prior written 
approval by MCC, other accounting 
principles, such as those (i) prescribed 
by the International Accounting 
Standards Committee (an affiliate of the 
International Federation of 
Accountants) or (ii) then prevailing in 
Ghana. Compact Records shall be 
maintained for at least five (5) years 

after the end of the Compact Term or for 
such longer period, if any, required to 
resolve any then pending litigation, 
claims or audit findings or any statutory 
requirements. 

(c) Access. Upon the request of MCC, 
the Government, at all reasonable times, 
shall permit, or cause to be permitted, 
authorized representatives of MCC, the 
Inspector General, the United States 
Government Accountability Office, any 
auditor responsible for an audit 
contemplated herein or otherwise 
conducted in furtherance of this 
Compact, and any agents or 
representatives engaged by MCC or a 
Permitted Designee to conduct any 
assessment, review or evaluation of the 
Program, the opportunity to audit, 
review, evaluate or inspect activities 
funded in whole or in part (directly or 
indirectly) by MCC Funding or 
undertaken in connection with the 
Program, the utilization of goods and 
services purchased or funded in whole 
or in part (directly or indirectly) by 
MCC Funding, and Compact Records, 
including of the Government or any 
Provider, relating to activities funded or 
undertaken in furtherance of, or 
otherwise relating to, this Compact, and 
shall use its best efforts to ensure access 
by MCC, the Inspector General, the 
United States Government 
Accountability Office or relevant 
auditor, reviewer or evaluator or their 
respective representatives or agents to 
all relevant directors, officers, 
employees, Affiliates, contractors, 
representatives and agents of the 
Government or any Provider. 

(d) Audits. 
(i) Government Audits. The 

Government shall, on at least an annual 
basis and as the Parties may otherwise 
agree in writing, conduct, or cause to be 
conducted, financial audits of all MCC 
Disbursements and Re-Disbursements 
during the year since the Entry into 
Force or since the prior anniversary of 
the Entry into Force in accordance with 
the following terms, except as the 
Parties may otherwise agree in writing. 
As requested by MCC in writing, the 
Government shall use, or cause to be 
used, or select or cause to be selected, 
an auditor named on the approved list 
of auditors in accordance with the 
‘‘Guidelines for Financial Audits 
Contracted by Foreign Recipients’’ (the 
‘‘Audit Guidelines’’) issued by the 
Inspector General of the United States 
Agency for International Development 
(the ‘‘Inspector General’’), and as 
approved by MCC, to conduct such 
annual audits. Such audits shall be 
performed in accordance with such 
Audit Guidelines and be subject to 
quality assurance oversight by the 

Inspector General in accordance with 
such Audit Guidelines. An audit shall 
be completed and delivered to MCC no 
later than ninety (90) days after the first 
period to be audited and no later than 
ninety (90) days after each anniversary 
of the Entry into Force thereafter, or 
such other period as the Parties may 
otherwise agree in writing. 

(ii) Audits of U.S. Entities. The 
Government shall ensure that 
Supplemental Agreements between the 
Government or any Provider, on the one 
hand, and a United States non-profit 
organization, on the other hand, state 
that the United States organization is 
subject to the applicable audit 
requirements contained in OMB 
Circular A–133, notwithstanding any 
other provision of this Compact to the 
contrary. The Government shall ensure 
that Supplemental Agreements between 
the Government or any Provider, on the 
one hand, and a United States for-profit 
Covered Provider, on the other hand, 
state that the United States organization 
is subject to audit by the cognizant 
United States Government agency, 
unless the Government and MCC agree 
otherwise in writing. 

(iii) Audit Plan. The Government 
shall submit, or cause to be submitted, 
to MCC no later than twenty (20) days 
prior to the date of its adoption a plan, 
in accordance with the Audit 
Guidelines, for the audit of the 
expenditures of any Covered Providers, 
which audit plan, in the form and 
substance as approved by MCC, the 
Government shall adopt, or cause to be 
adopted, no later than sixty (60) days 
prior to the end of the first period to be 
audited (such plan, the ‘‘Audit Plan’’). 

(iv) Covered Provider. A ‘‘Covered 
Provider’’ is (A) a non-United States 
Provider that receives (other than 
pursuant to a direct contract or 
agreement with MCC) US$ 300,000 or 
more of MCC Funding in any MiDA 
fiscal year or any other non-United 
States person or entity that receives, 
directly or indirectly, US$ 300,000 or 
more of MCC Funding from any 
Provider in such fiscal year or (B) any 
United States Provider that receives 
(other than pursuant to a direct contract 
or agreement with MCC) US$ 500,000 or 
more of MCC Funding in any MiDA 
fiscal year or any other United States 
person or entity that receives, directly or 
indirectly, US$ 500,000 or more of MCC 
Funding from any Provider in such 
fiscal year. 

(v) Corrective Actions. The 
Government shall use its best efforts to 
ensure that Covered Providers take, 
where necessary, appropriate and timely 
corrective actions in response to audits, 
consider whether a Covered Provider’s 
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audit necessitates adjustment of its own 
records, and require each such Covered 
Provider to permit independent auditors 
to have access to its records and 
financial statements as necessary. 

(vi) Audit Reports. The Government 
shall furnish, or use its best efforts to 
cause to be furnished, to MCC an audit 
report in a form satisfactory to MCC for 
each audit required by this Section 3.8, 
other than audits arranged for by MCC, 
no later than ninety (90) days after the 
end of the period under audit, or such 
other time as may be agreed by the 
Parties from time to time. 

(vii) Other Providers. For Providers 
who receive MCC Funding under this 
Compact pursuant to direct contracts or 
agreements with MCC, MCC shall 
include appropriate audit requirements 
in such contracts or agreements and 
shall, on behalf of the Government, 
unless otherwise agreed by the Parties, 
conduct the follow-up activities with 
regard to the audit reports furnished 
pursuant to such requirements. 

(viii) Audit by MCC. MCC retains the 
right to perform, or cause to be 
performed, the audits required under 
this Section 3.8 by utilizing MCC 
Funding or other resources available to 
MCC for this purpose, and to audit, 
conduct a financial review, or otherwise 
ensure accountability of any Provider or 
any other third party receiving MCC 
Funding, regardless of the requirements 
of this Section 3.8. 

(e) Application to Providers. The 
Government shall include, or ensure the 
inclusion of, at a minimum, the 
requirements of: 

(i) Paragraphs (a), (b), (c), (d)(ii), 
(d)(iii), (d)(v), (d)(vi), and (d)(viii) of this 
Section 3.8 into all Supplemental 
Agreements between the Government, 
any Government Affiliate, any Permitted 
Designee or any of their respective 
directors, officers, employees, Affiliates, 
contractors, sub-contractors, grantees, 
sub-grantees, representatives or agents 
(each, a ‘‘Government Party’’), on the 
one hand, and a Covered Provider that 
is not a non-profit organization 
domiciled in the United States, on the 
other hand; 

(ii) Paragraphs (a), (b), (c), (d)(ii), and 
(d)(viii) of this Section 3.8 into all 
Supplemental Agreements between a 
Government Party and a Provider that 
does not meet the definition of a 
Covered Provider; and 

(iii) Paragraphs (a), (b), (c), (d)(ii), 
(d)(v) and (d)(viii) of this Section 3.8 
into all Supplemental Agreements 
between a Government Party and a 
Covered Provider that is a non-profit 
organization domiciled in the United 
States. 

(f) Reviews or Evaluations. The 
Government shall conduct, or cause to 
be conducted, such performance 
reviews, data quality reviews, 
environmental and social audits, or 
program evaluations during the 
Compact Term or otherwise and in 
accordance with the M&E Plan or as 
otherwise agreed in writing by the 
Parties. 

(g) Cost of Audits, Reviews or 
Evaluations. MCC Funding may be used 
to fund the costs of any audits, reviews 
or evaluations required under this 
Compact, including as reflected on 
Exhibit A to Annex II, and in no event 
shall the Government be responsible for 
the costs of any such audits, reviews or 
evaluations from financial sources other 
than MCC Funding. 

Section 3.9 Insurance; Performance 
Guarantees 

The Government shall, to MCC’s 
satisfaction, insure or cause to be 
insured all Program Assets and shall 
obtain or cause to be obtained such 
other appropriate insurance and other 
protections to cover against risks or 
liabilities associated with the operations 
of the Program, including by requiring 
Providers to obtain adequate insurance 
and post adequate performance bonds or 
other guarantees. MiDA or the 
Implementing Entity, as applicable, 
shall be named as the payee on any such 
insurance and the beneficiary of any 
such guarantee, including performance 
bonds, to the extent permissible under 
applicable laws unless otherwise agreed 
by the Parties. MCC, and to the extent 
it is not named as the insured party, 
MiDA shall be named as additional 
insureds on any such insurance or other 
guarantee, to the extent permissible 
under applicable laws unless otherwise 
agreed by the Parties. The Government 
shall ensure that any proceeds from 
claims paid under such insurance or 
any other form of guarantee shall be 
used to replace or repair any loss of 
Program Assets or to pursue the 
procurement of the covered goods, 
services, works, or otherwise; provided, 
however, at MCC’s election, such 
proceeds shall be deposited in a 
Permitted Account as designated by 
MiDA and acceptable to MCC or as 
otherwise directed by MCC. To the 
extent MiDA is held liable under any 
indemnification or other similar 
provision of any agreement between 
MiDA, on the one hand, and any other 
Provider or other third party, on the 
other hand, the Government shall pay in 
full on behalf of MiDA any such 
obligation; provided, further, the 
Government shall apply national funds 
to satisfy its obligations under this 

Section 3.9 and no MCC Funding, 
Accrued Interest, or Program Asset may 
be applied by the Government in 
satisfaction of its obligations under this 
Section 3.9. 

Section 3.10 Domestic Requirements 

The Government shall proceed in a 
timely manner to seek ratification of this 
Compact as necessary or required by the 
laws of Ghana, or similar domestic 
requirement, in order that (a) this 
Compact (and any Supplemental 
Agreement to which MCC is a party) 
shall be given the status of an 
international agreement, (b) no laws of 
Ghana (other than the Constitution of 
Ghana) now or hereafter in effect shall 
take precedence or prevail over this 
Compact (or any Supplemental 
Agreement to which MCC is a party) 
during the Compact Term (or a longer 
period to the extent provisions of this 
Compact remain in force following the 
expiration of the Compact Term 
pursuant to Section 5.13) and (c) each 
of the provisions of this Compact (and 
each of the provisions of any 
Supplemental Agreement to which MCC 
is a party) is valid, binding and in full 
force and effect under the laws of 
Ghana. The Government shall initiate 
such process promptly after the 
conclusion of this Compact. 
Notwithstanding anything to the 
contrary in this Compact, this Section 
3.10 shall provisionally apply prior to 
Entry into Force. 

Section 3.11 No Conflict 

The Government shall undertake not 
to enter into any agreement in conflict 
with this Compact or any Supplemental 
Agreement during the Compact Term. 

Section 3.12 Reports 

The Government shall provide, or 
cause to be provided, to MCC at least on 
each anniversary of the Entry into Force 
(or such other anniversary agreed by the 
Parties in writing) and otherwise within 
thirty (30) days of any written request 
by MCC, or as otherwise agreed in 
writing by the Parties, the following 
information: 

(a) The name of each entity to which 
MCC Funding has been provided; 

(b) The amount of MCC Funding 
provided to such entity; 

(c) A description of the Program and 
each Project funded in furtherance of 
this Compact, including: 

(i) A statement of whether the 
Program or any Project was solicited or 
unsolicited; and 

(ii) A detailed description of the 
objectives and measures for results of 
the Program or Project; 
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(d) The progress made by Ghana 
toward achieving the Compact Goal and 
Objectives; 

(e) A description of the extent to 
which MCC Funding has been effective 
in helping Ghana to achieve the 
Compact Goal and Objectives; 

(f) A description of the coordination 
of MCC Funding with other United 
States foreign assistance and other 
related trade policies; 

(g) A description of the coordination 
of MCC Funding with assistance 
provided by other donor countries; 

(h) Any report, document or filing 
that the Government, any Government 
Affiliate or any Permitted Designee 
submits to any government body in 
connection with this Compact; 

(i) Any report or document required 
to be delivered to MCC under the 
Environmental Guidelines, any Audit 
Plan, or any Implementation Document; 
and 

(j) Any other report, document or 
information requested by MCC or 
required by this Compact or any 
Supplemental Agreement between the 
Parties. 

Article IV. Conditions Precedent; 
Deliveries 

Section 4.1 Conditions Prior to the 
Entry into Force and Deliveries 

As conditions precedent to the Entry 
Into Force, the Parties shall satisfy the 
conditions set forth in this Section 4.1. 

(a) The Government (or a mutually 
acceptable Government Affiliate), a 
Permitted Designee, and MCC shall 
excute a Disbursement Agreement, 
which agreement shall be in full force 
and effects as of the Entry into Force. 

(b) The Government (or a mutually 
acceptable Government Affiliate), a 
Permitted Designee, and MCC shall 
execute a Procurement Agreement, 
which agreement shall be in full force 
and effect as of the Entry into Force. 

(c) The Government (or a mutually 
acceptable Government Affiliate), a 
Permitted Designee, and MCC shall 
execute a governance agreement (the 
‘‘Governance Agreement’’), which 
agreement shall be in full force and 
effects as of the Entry into Force. 

(d)(i) The Government shall deliver 
one or more of the Supplement 
Agreements or other documents 
identified on Exhibit B attached hereto, 
which agreements or other documents 
shall be fully executed by the parties 
thereto and in full force and effect, or 
(ii) the Government (or a mutually 
acceptable Government Affiliate), a 
Permitted Designee, and MCC shall 
execute one or more term sheets that set 
forth the material and principal terms 

and conditions that will be included in 
any such Supplemental Agreement or 
other documents that have not been 
entered into or effective as of the Entry 
into Force (the ‘‘Supplemental 
Agreement Term Sheets’’). 

(e) The Government shall deliver a 
written statement as to the incumbency 
and specimen signature of the Principal 
Representative and each Additional 
Representative of the Government 
executing any document under this 
Compact, such written statement to be 
signed by a duly authorized official of 
the Government other than the Principal 
Representative or any such Additional 
Representative. 

(f) The Government shall deliver a 
certificate signed and dated by the 
Principal Representative of the 
Government, or such other duly 
authorized representative of the 
Government acceptable to MCC, that: 

(i) Certifies the Government has 
completed all of its domestic 
requirements in order that (1) this 
Compact (and any Supplemental 
Agreement to which MCC is a party) 
shall be given the status of an 
international agreement, (2) no laws of 
Ghana (other than the Constitution of 
Ghana) now or hereafter in effect shall 
take precedence or prevail over this 
Compact (or any Supplemental 
Agreement to which MCC is a party) 
during the Compact Term (or a longer 
period to the extent provisions of this 
Compact remain in force following the 
Compact Term pursuant to Section 5.13) 
and (3) each of the provisions of this 
Compact (and each of the provisions of 
any Supplemental Agreement to which 
MCC is a party) shall be valid, binding 
and in full force and effect under the 
laws of Ghana; and 

(ii) Attaches thereto, and certifies that 
such attachments are, true, correct and 
complete copies of all decrees, 
legislation, regulations or other 
governmental documents relating to its 
domestic requirements for this Compact 
to enter into force and the satisfaction 
of Section 3.10 (including any 
requirements under section 96 of the 
Ghana Public Procurement Act, 2003 
(Act 663) to cause the Procurement 
Guidelines (as defined in Section 3.6(a)) 
to apply to the transactions 
contemplated by this Compact, which 
MCC may post on its website or 
otherwise make publicly available. 

(g) MCC shall deliver a written 
statement as to the incumbency and 
specimen signature of the Principal 
Representative and each Additional 
Representative of MCC executing any 
document under this Compact such 
written statement to be signed by a duly 
authorized official of MCC other than 

the Principal Representative or any such 
Additional Representative. 

(h) The Government has not engaged 
subsequent to the conclusion of this 
Compact in any action or omission 
inconsistent with the MCA Eligibility 
Criteria, as determined by MCC in its 
sole discretion. 

Section 4.2 Conditions Precedent to 
MCC Disbursements or Re- 
Disbursements 

Prior to, and as condition precedent 
to, any MCC Disbursement or Re- 
Disbursement, the Government shall 
satisfy, or ensure the satisfaction of, all 
applicable conditions precedent in the 
Disbursement Agreement. 

Article V. Final Clauses 

Section 5.1 Communications 
Unless otherwise expressly stated in 

this Compact or otherwise agreed in 
writing by the Parties, any notice, 
certificate, request, report, document or 
other communication required, 
permitted, or submitted by either Party 
to the other under this Compact shall be 
(a) in writing, (b) in English and (c) 
deemed duly given: (i) upon personal 
delivery to the Party to be notified; (ii) 
when sent by confirmed facsimile or 
electronic mail, if sent during normal 
business hours of the recipient Party, if 
not, then on the next business day; or 
(iii) three (3) business days after deposit 
with an internationally recognized 
overnight courier, specifying next day 
delivery, with written verification of 
receipt to the Party to be notified at the 
address indicated below, or at such 
other address as such Party may 
designate: 
To MCC: 

Millennium Challenge Corporation, 
Attention: Vice President for Operations 
(with a copy to the Vice President and 
General Counsel), 875 Fifteenth Street, 
NW., Washington, DC 20005, United 
States of America, Facsimile: (202) 521– 
3700, Phone: (202) 521–3600, E-mail: 
VPOperations@mcc.gov (Vice President 
for Operations); 
VPGeneralCounsel@mcc.gov (Vice 
President and General Counsel). 
To the Government: 

Ministry of Public Sector Reform, 
Attention: Minister of Public Sector 
Reform, Private Mail Bag, Stadium Post 
Office, Accra, Ghana, Facsimile: (233– 
21) 670295, Phone: (233–21) 684086, E- 
mail: nduom@africaonline.com.gh. 
With a copy to MiDA: 

At an address, and to the attention of 
the person, to be designated in writing 
to MCC by the Government. 

Notwithstanding the foregoing, any 
audit report delivered pursuant to 
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Section 3.8, if delivered by facsimile or 
electronic mail, shall be followed by an 
original in overnight express mail. This 
Section 5.1 shall not apply to the 
exchange of letters contemplated in 
Section 1.3 or any amendments under 
Section 5.3. 

Section 5.2 Representatives 
Unless otherwise agreed in writing by 

the Parties, for all purposes relevant to 
this Compact, the Government shall be 
represented by the individual holding 
the position of, or acting as, Minister of 
Public Sector Reform of Ghana, and 
MCC shall be represented by the 
individual holding the position of, or 
acting as, Vice President for Operations 
(each, a ‘‘Principal Representative’’), 
each of whom, by written notice to the 
other Party, may designate one or more 
additional representatives (each, an 
‘‘Additional Representative’’) for all 
purposes other than signing 
amendments to this Compact. The 
names of the Principal Representative 
and any Additional Representative of 
each of the Parties shall be provided, 
with specimen signatures, to the other 
Party, and the Parties may accept as 
duly authorized any instrument signed 
by such representatives relating to the 
implementation of this Compact, until 
receipt of written notice of revocation of 
their authority. A Party may change its 
Principal Representative to a new 
representative of equivalent or higher 
rank upon written notice to the other 
Party, which notice shall include the 
specimen signature of the new Principal 
Representative. 

Section 5.3 Amendments 
The Parties may amend this Compact 

only by a written agreement signed by 
the Principal Representatives of the 
Parties and subject to the respective 
domestic approval requirements to 
which this Compact was subject. 

Section 5.4 Termination; Suspension 
(a) Subject to Section 2.5, either Party 

may terminate this Compact in its 
entirety by giving the other Party thirty 
(30) days’ written notice. 

(b) Notwithstanding any other 
provision of this Compact, including 
Section 2.1, or any Supplemental 
Agreement between the Parties, subject 
to Section 2.5, MCC may suspend or 
terminate this Compact or MCC 
Funding, in whole or in part, and any 
obligation or sub-obligation related 
thereto, upon giving the Government 
written notice, if MCC determines, in its 
sole discretion, that: 

(i) Any use or proposed use of MCC 
Funding or Program Assets or continued 
implementation of the Compact would 

be in violation of applicable law or 
United States Government policy, 
whether now or hereafter in effect; 

(ii) The Government, any Provider, or 
any other third party receiving MCC 
Funding or using Program Assets is 
engaged in activities that are contrary to 
the national security interests of the 
United States; 

(iii) The Government or any Permitted 
Designee has committed an act or 
omission or an event has occurred that 
would render Ghana ineligible to 
receive United States economic 
assistance under Part I of the Foreign 
Assistance Act of 1961, as amended (22 
U.S.C 2151 et seq.), by reason of the 
application of any provision of the 
Foreign Assistance Act of 1961 or any 
other provision of law; 

(iv) The Government or any Permitted 
Designee has engaged in a pattern of 
actions or omissions inconsistent with 
the MCA Eligibility Criteria, or there has 
occurred a significant decline in the 
performance of Ghana on one or more 
of the eligibility indicators contained 
therein; 

(v) The Government or any Provider 
has materially breached one or more of 
its assurances or any covenants, 
obligations or responsibilities under this 
Compact or any Supplemental 
Agreement; 

(vi) An audit, review, report or any 
other document delivered in furtherance 
of the Compact or any Supplemental 
Agreement or any other evidence 
reveals that actual expenditures for the 
Program, any Project or any Project 
Activity were greater than the projected 
expenditure for such activities 
identified in the applicable Detailed 
Budget or are projected to be greater 
than projected expenditures for such 
activities; 

(vii) If the Government (A) materially 
reallocates or reduces the allocation in 
its national budget or any other 
Government budget of the normal and 
expected resources that the Government 
would have otherwise received or 
budgeted, from external or domestic 
sources, for the activities contemplated 
herein, (B) fails to contribute or provide 
the amount, level, type and quality of 
resources required to carry out 
effectively the Government 
Responsibilities or any other 
responsibilities or obligations of the 
Government under or in furtherance of 
this Compact, or (C) fails to pay any of 
its obligations as required under this 
Compact or any Supplemental 
Agreement, including such obligations 
which shall be paid solely out of 
national funds; 

(viii) If the Government, any Provider, 
or any other third party receiving MCC 

Funding or using Program Assets, or any 
of their respective directors, officers, 
employees, Affiliates, contractors, sub- 
contractors, grantee, sub-grantee, 
representatives or agents, is found to 
have been convicted of a narcotics 
offense or to have been engaged in drug 
trafficking; 

(ix) Any MCC Funding or Program 
Assets are applied, directly or 
indirectly, to the provision of resources 
and support to, individuals and 
organizations associated with terrorism, 
sex trafficking or prostitution; 

(x) An event or condition of any 
character has occurred that: (A) 
Materially and adversely affects, or is 
likely to materially and adversely affect, 
the ability of the Government or any 
other party to effectively implement, or 
ensure the effective implementation of, 
the Program or any Project or otherwise 
to carry out its responsibilities or 
obligations under or in furtherance of 
this Compact or any Supplemental 
Agreement or to perform its obligations 
under or in furtherance of this Compact 
or any Supplemental Agreement or to 
exercise its rights thereunder; (B) makes 
it improbable that the Objectives will be 
achieved during the Compact Term; (C) 
materially and adversely affects the 
Program Assets or any Permitted 
Account; or (D) constitutes misconduct 
injurious to MCC, or constitutes a fraud 
or a felony, by the Government, any 
Government Affiliate, Permitted 
Designee or Provider, or any officer, 
director, employee, agent, 
representative, Affiliate, contractor, 
grantee, subcontractor or sub-grantee of 
any of the foregoing; 

(xi) The Government, any Permitted 
Designee or Provider has taken any 
action or omission or engaged in any 
activity in violation of, or inconsistent 
with, the requirements of this Compact 
or any Supplemental Agreement to 
which the Government or any Permitted 
Designee or Provider is a party; 

(xii) There has occurred a failure to 
meet a condition precedent or series of 
conditions precedent or any other 
requirements or conditions in 
connection with MCC Disbursement as 
set out in and in accordance with any 
Supplemental Agreement between the 
Parties; or 

(xiii) Any MCC Funding, Accrued 
Interest or Program Asset becomes 
subject to a Lien without the prior 
approval of MCC, and the Government 
fails to obtain the release of such Lien 
(at its own expense and not with MCC 
Funding, Accrued Interest, or Program 
Assets) within thirty (30) days after the 
imposition of such Lien. 

(c) MCC may reinstate any suspended 
or terminated MCC Funding under this 
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Compact or any Supplemental 
Agreement if MCC determines, in its 
sole discretion, that the Government or 
other relevant party has demonstrated a 
commitment to correcting each 
condition for which MCC Funding was 
suspended or terminated. 

(d) The authority to suspend or 
terminate this Compact or any MCC 
Funding under this Section 5.4 includes 
the authority to suspend or terminate 
any obligations or sub-obligations 
relating to MCC Funding under any 
Supplemental Agreement without any 
liability to MCC whatsoever. 

(e) All MCC Disbursements and Re- 
Disbursements shall cease upon 
expiration, suspension, or termination 
of this Compact; provided, however, (i) 
reasonable expenditures for goods, 
services and works that are properly 
incurred under or in furtherance of this 
Compact before such expiration, 
suspension or termination of this 
Compact and (ii) reasonable 
expenditures for goods and services 
(including certain administrative 
expenses) properly incurred within one 
hundred and twenty (120) days after 
such expiration, suspension or 
termination of the Compact in 
connection with the winding up of the 
Program may be paid from MCC 
Funding, provided, further, that, in 
cases described in clauses (i) and (ii), 
the request for such payment shall be 
(A) properly submitted within ninety 
(90) days after such expiration, 
suspension or termination of the 
Compact and (B) subject to the prior 
written consent of MCC. 

(f) Other than the payments permitted 
pursuant to Section 5.4(e), in the event 
of the suspension or termination of this 
Compact or any Supplemental 
Agreement, in whole or in part, the 
Government, at MCC’s sole discretion, 
shall suspend, for the period of the 
suspension, or terminate, or ensure the 
suspension or termination of, as 
applicable, any obligation or sub- 
obligation of the Parties to provide 
financial or other resources under this 
Compact or any Supplemental 
Agreement, or to the suspended or 
terminated portion of this Compact or 
such Supplemental Agreement, as 
applicable. In the event of such 
suspension or termination, the 
Government shall use its best efforts to 
suspend or terminate, or ensure the 
suspension or termination of, as 
applicable, all such noncancelable 
commitments related to the suspended 
or terminated MCC Funding. Any 
portion of this Compact or any such 
Supplemental Agreement that is not 
suspended or terminated shall remain in 
full force and effect. 

(g) Upon the full or partial suspension 
or termination of this Compact or any 
MCC Funding, MCC may, at its expense, 
direct that title to Program Assets be 
transferred to MCC if such Program 
Assets are in a deliverable state; 
provided, for any Program Asset(s) 
partially purchased or funded (directly 
or indirectly) by MCC Funding, the 
Government shall reimburse to a United 
States Government account designated 
by MCC the cash equivalent of the 
portion of the value of such Program 
Asset(s), such value as determined by 
MCC. 

(h) Prior to the expiration of this 
Compact or upon termination of this 
Compact, the Parties shall consult in 
good faith with a view to reaching an 
agreement in writing on (i) the post- 
Compact Term treatment of MiDA, (ii) 
the process for ensuring the refunds of 
MCC Disbursements that have not yet 
been released from a Permitted Account 
through a valid Re-Disbursement or 
otherwise committed in accordance 
with Section 5.4(e), or (iii) any other 
matter related to the winding up of the 
Program and this Compact. 

Section 5.5 Privileges and Immunities 
MCC is an agency of the Government 

of the United States of America and its 
personnel assigned to Ghana will be 
notified pursuant to the Vienna 
Convention on Diplomatic Relations as 
members of the mission of the Embassy 
of the United States of America. The 
Government shall ensure that any 
personnel of MCC so notified, including 
individuals detailed to or contracted by 
MCC, and the members of the families 
of such personnel, while such personnel 
are performing duties in Ghana, shall 
enjoy the privileges and immunities that 
are enjoyed by a member of the United 
States Foreign Service, or the family of 
a member of the United States Foreign 
Service so notified, as appropriate, of 
comparable rank and salary of such 
personnel, if such personnel or the 
members of the families of such 
personnel are not a national of, or 
permanently resident in, Ghana. 

Section 5.6 Attachments 
Any annex, schedule, exhibit, table, 

appendix or other attachment expressly 
attached hereto (collectively, the 
‘‘Attachments’’) is incorporated herein 
by reference and shall constitute an 
integral part of this Compact. 

Section 5.7 Inconsistencies 
(a) Conflicts or inconsistencies 

between any parts of this Compact shall 
be resolved by applying the following 
descending order of precedence: 

(i) Articles I through V, and 

(ii) Any Attachments. 
(b) In the event of any conflict or 

inconsistency between this Compact 
and any Supplemental Agreement 
between the Parties, the terms of this 
Compact shall prevail. In the event of 
any conflict or inconsistency between 
any Supplemental Agreement between 
the Parties and any other Supplemental 
Agreement, the terms of the 
Supplemental Agreement between the 
Parties shall prevail. In the event of any 
conflict or inconsistency between 
Supplemental Agreements between any 
parties, the terms of a more recently 
executed Supplemental Agreement 
between such parties shall take 
precedence over a previously executed 
Supplemental Agreement between such 
parties. In the event of any 
inconsistency between a Supplemental 
Agreement between the Parties and any 
Implementation Document, the terms of 
the relevant Supplemental Agreement 
shall prevail. 

Section 5.8 Indemnification 
The Government shall indemnify and 

hold MCC and any MCC officer, 
director, employee, Affiliate, contractor, 
agent or representative (each of MCC 
and any such persons, an ‘‘MCC 
Indemnified Party’’) harmless from and 
against, and shall compensate, 
reimburse and pay such MCC 
Indemnified Party for, any liability or 
other damages which (a) are directly or 
indirectly suffered or incurred by such 
MCC Indemnified Party, or to which any 
MCC Indemnified Party may otherwise 
become subject, regardless of whether or 
not such damages relate to any third- 
party claim, and (b) arise from or as a 
result of the negligence or willful 
misconduct of the Government, any 
Government Affiliate, MiDA or any 
Permitted Designee, directly or 
indirectly connected with, any activities 
(including acts or omissions) 
undertaken in furtherance of this 
Compact; provided, however, the 
Government shall apply national funds 
to satisfy its obligations under this 
Section 5.8 and no MCC Funding, 
Accrued Interest, or Program Asset may 
be applied by the Government in 
satisfaction of its obligations under this 
Section 5.8. 

Section 5.9 Headings 
The Section and Subsection headings 

used in this Compact are included for 
convenience only and are not to be 
considered in construing or interpreting 
this Compact. 

Section 5.10 Interpretation 
(a) Any reference to the term 

‘‘including’’ in this Compact shall be 
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deemed to mean ‘‘including without 
limitation’’ except as expressly provided 
otherwise. 

(b) Any reference to activities 
undertaken ‘‘in furtherance of this 
Compact’’ or similar language shall 
include activities undertaken by the 
Government, any Government Affiliate, 
any Permitted Designee, any Provider or 
any other third party receiving MCC 
Funding involved in carrying out the 
purposes of this Compact or any 
Supplemental Agreement, including 
their respective directors, officers, 
employees, Affiliates, contractors, sub- 
contractors, grantees, sub-grantees, 
representatives or agents, whether 
pursuant to the terms of this Compact, 
any Supplemental Agreement or 
otherwise. 

(c) References to ‘‘day’’ or ‘‘days’’ 
shall be calendar days unless provided 
otherwise. 

(d) Defined terms importing the 
singular also include the plural, and 
vice versa. 

Section 5.11 Signatures 
A signature to this Compact or an 

amendment to this Compact pursuant to 
Section 5.3 shall be delivered only as an 
original signature. With respect to all 
other signatures, a signature delivered 
by facsimile or electronic mail in 
accordance with Section 5.1 shall be 
deemed an original signature, and the 
Parties hereby waive any objection to 
such signature or to the validity of the 
underlying document, certificate, 
notice, instrument or agreement on the 
basis of the signature’s legal effect, 
validity or enforceability solely because 
it is in facsimile or electronic form. 
Without limiting the foregoing, a 
signature on an audit report or a 
signature evidencing any modification 
identified in Sections 2(b) and (4)(a)(iv) 
of Annex I, Section 4 of Annex II or 
Section 5(c) Annex III shall be followed 
by an original in overnight express mail. 
Such signature shall be accepted by the 
receiving Party as an original signature 
and shall be binding on the Party 
delivering such signature. 

Section 5.12 Designation 
MCC may designate any Affiliate, 

agent, or representative to implement, in 
whole or in part, its obligations, and 
exercise any of its rights, under this 
Compact or any Supplemental 
Agreement between the Parties. MCC 
shall inform the Government of any 
such designation. 

Section 5.13 Survival 
Any Government Responsibilities, 

covenants, or obligations or other 
responsibilities to be performed by the 

Government after the Compact Term 
shall survive the termination or 
expiration of this Compact and expire in 
accordance with their respective terms. 
Notwithstanding the termination or 
expiration of this Compact, the 
following provisions shall remain in 
force: Sections 2.2, 2.3, 2.5, 3.2, 3.3, 3.4, 
3.5, 3.8, 3.9 (for one year), 3.12, 5.1, 5.2, 
5.4(d), 5.4(e) (for one hundred and 
twenty (120) days), 5.4(f), 5.4(g), 5.4(h), 
5.5, 5.6, 5.7, 5.8, 5.9, 5.10, 5.11, 5.12, 
this Section 5.13, 5.14, and 5.15. 

Section 5.14 Consultation 
Either Party may, at any time, request 

consultations relating to the 
interpretation or implementation of this 
Compact or any Supplemental 
Agreement between the Parties. Such 
consultations shall begin at the earliest 
possible date. The request for 
consultations shall designate a 
representative for the requesting Party 
with the authority to enter consultations 
and the other Party shall endeavor to 
designate a representative of equal or 
comparable rank. If such representatives 
are unable to resolve the matter within 
twenty (20) days from the 
commencement of the consultations, 
then each Party shall forward the 
consultation to the Principal 
Representative or such other 
representative of comparable or higher 
rank. The consultations shall last no 
longer than forty five (45) days from 
date of commencement. If the matter is 
not resolved within such time period, 
either Party may terminate this Compact 
pursuant to Section 5.4(a). The Parties 
shall enter any such consultations 
guided by the principle of achieving the 
Compact Goal in a timely and cost- 
effective manner and by the principles 
of international law. Any dispute arising 
under or related to this Compact shall 
be determined exclusively through the 
consultation mechanism set forth in this 
Section 5.14. 

Section 5.15 MCC Status 
MCC is a United States Government 

corporation acting on behalf of the 
United States Government in the 
implementation of this Compact. As 
such, MCC has no liability under this 
Compact, is immune from any action or 
proceeding arising under or relating to 
this Compact and the Government 
hereby waives and releases all claims 
related to any such liability. In matters 
arising under or relating to this 
Compact, MCC is not subject to the 
jurisdiction of the courts or other body 
of Ghana or any other jurisdiction and 
all disputes arising under or relating to 
this Compact shall be determined in 
accordance with Section 5.14. 

Section 5.16 Language 

This Compact is prepared in English 
and in the event of any ambiguity or 
conflict between this official English 
version and any other version translated 
into any language for the convenience of 
the Parties, this official English version 
shall prevail. 

Section 5.17 Publicity; Information 
and Marking 

The Government shall give 
appropriate publicity to this Compact as 
a program to which the United States, 
through MCC, has contributed, 
including by posting this Compact, and 
any amendments thereto, on the Web 
site operated by MiDA (‘‘MiDA Web 
site’’), identifying Program activity sites, 
and marking Program Assets; provided, 
any announcement, press release or 
statement regarding MCC or the fact that 
MCC is funding the Program or any 
other publicity materials referencing 
MCC, including the publicity described 
in this Section 5.17, shall be subject to 
prior approval by MCC and shall be 
consistent with any instructions 
provided by MCC from time to time in 
relevant Implementation Letters. Upon 
the termination or expiration of this 
Compact, MCC may request the removal 
of, and the Government shall, upon 
such request, remove, or cause the 
removal of, any such markings and any 
references to MCC in any publicity 
materials or on the MiDA Web site. 
MCC may post this Compact, and any 
amendments thereto, on the Web site of 
MCC. MCC shall have the right to use 
any information or data provided in any 
report or document provided to MCC for 
the purpose of satisfying MCC reporting 
requirements or in any other manner. 

In Witness Whereof, the undersigned, 
duly authorized by their respective 
governments, have signed this Compact 
this 1st day of August, 2006 and this 
Compact shall enter into force in 
accordance with Section 1.3. 

Done at Washington, DC, in English. 
For the United States of America, acting 

through the Millennium Challenge 
Corporation, 
Name: John J. Danilovich, 
Title: Chief Executive Officer. 

For the Government of the Republic of 
Ghana, 
Name: Dr. P. Kwesi Nduom, 
Title: Minister of Public Sector Reform. 

Exhibit A—Definitions 

The following compendium of 
capitalized terms that are used herein is 
provided for the convenience of the 
reader. To the extent that there is a 
conflict or inconsistency between the 
definitions in this Exhibit A and the 

VerDate Aug<31>2005 19:35 Aug 18, 2006 Jkt 208001 PO 00000 Frm 00016 Fmt 4701 Sfmt 4703 E:\FR\FM\21AUN2.SGM 21AUN2sr
ob

er
ts

 o
n 

P
R

O
D

1P
C

70
 w

ith
 N

O
T

IC
E

S



48663 Federal Register / Vol. 71, No. 161 / Monday, August 21, 2006 / Notices 

definitions elsewhere in the text of this 
Compact, the definition elsewhere in 
this Compact shall prevail over the 
definition in this Exhibit A. 

Accrued Interest shall have the 
meaning set forth in Section 2.1(c). 

Act shall have the meaning set forth 
in Section 2.1(a)(iii). 

Additional Representative shall have 
the meaning set forth in Section 5.2. 

ADR shall have the meaning set forth 
in Section 2(c)(ii) of Schedule 1 to 
Annex I. 

Affiliate means the affiliate of a party, 
which is a person or entity that controls, 
is controlled by, or is under the same 
control as the party in question, whether 
by ownership or by voting, financial or 
other power or means of influence. 
References to Affiliate herein shall 
include any of their respective directors, 
officers, employees, affiliates, 
contractors, sub-contractors, grantees, 
sub-grantees, representatives, and 
agents. 

Afram Basin Zone shall have the 
meaning set forth in Section 1(a) of 
Annex I. 

Agriculture Project shall have the 
meaning set forth in the Preamble to 
Schedule 1 to Annex I. 

Agriculture Project Objective shall 
have the meaning set forth in Section 
1.1(a). 

Attachments shall have the meaning 
set forth in Section 5.6. 

Audit Guidelines shall have the 
meaning set forth in Section 3.8(d)(i). 

Audit Plan shall have the meaning set 
forth in Section 3.8(d)(iii). 

Auditor shall have the meaning set 
forth in Section 3(h) of Annex I. 

Auditor/Reviewer Agreement shall 
have the meaning set forth in Section 
3(h) of Annex I. 

Bank(s) means any bank holding a 
Permitted Account. 

Bank Agreement shall have the 
meaning set forth in Section 4(d) of 
Annex I. 

Beneficiaries shall have the meaning 
set forth in Section 2(a) of Annex III. 

Bilateral Agreement shall have the 
meaning set forth in Section 2.6. 

Board shall have the meaning set forth 
in Section 3(d)(i)(2) of Annex I. 

CEO shall have the meaning set forth 
in Section 3(d)(iii)(2) of Annex I. 

Chair shall have the meaning set forth 
in Section 3(d)(ii)(2)(A)(i) of Annex I. 

Civil Member shall have the meaning 
set forth in Section 3(d)(ii)(2)(A) of 
Annex I. 

Civil Society Stakeholders shall have 
the meaning set forth in Section 3(e)(iv) 
of Annex I. 

Commercial Training Activity shall 
have the meaning set forth in Section 
2(a) of Schedule 1 to Annex I. 

Community Services Activity shall 
have the meaning set forth in Section 
2(b) of Schedule 3 to Annex I. 

Compact shall have the meaning set 
forth in the Preamble. 

Compact Goal shall have the meaning 
set forth in Section 1.1. 

Compact Goal Indicator shall have the 
meaning set forth in Section 2(a) of 
Annex III. 

Compact Implementation Funding 
shall have the meaning set forth in 
Section 2.1(a)(iii). 

Compact Records shall have the 
meaning set forth in Section 3.8(b). 

Compact Reports shall have the 
meaning set forth in Section 
3(d)(ii)(3)(C) of Annex I. 

Compact Term shall have the 
meaning set forth in Section 1.3. 

Covered Provider shall have the 
meaning set forth in Section 3.8(d)(iv). 

Credit Activity shall have the meaning 
set forth in Section 2(e) of Schedule 1 
to Annex I. 

DACF shall have the meaning set forth 
in Section 2(b)(ii) of Schedule 3 to 
Annex I. 

Designated Rights and 
Responsibilities shall have the meaning 
set forth in Section 3.2(c). 

Detailed Budget shall have the 
meaning set forth in Section 4(a)(ii) of 
Annex I. 

DFID shall have the meaning set forth 
in Section 4 of Schedule 2 to Annex I. 

DFR shall have the meaning set forth 
in Section 6 of Schedule 2 to Annex I. 

Disbursement Agreement shall have 
the meaning set forth in the Preamble to 
Annex I. 

DUR shall have the meaning set forth 
in Section 6 of Schedule 2 to Annex I. 

EIA shall have the meaning set forth 
in Section 6(b) of Annex I. 

EMP shall have the meaning set forth 
in Section 6(b) of Annex I. 

eNGO Invitee shall have the meaning 
set forth in Section 3(d)(ii)(2)(F) of 
Annex I. 

Entry into Force shall have the 
meaning set forth in Section 1.3. 

Environmental Guidelines shall have 
the meaning set forth in Section 2.3(d). 

EU shall have the meaning set forth in 
Section 1 of Schedule 1 to Annex I. 

Evaluation Component shall have the 
meaning set forth in Section 1 of Annex 
III. 

Exempt Uses shall have the meaning 
set forth in Section 2.3(e)(ii). 

FBOs shall have the meaning set forth 
in Section 2 of Schedule 1 to Annex I. 

Feeder Roads Activity shall have the 
meaning set forth in Section 2(f) of 
Schedule 1 to Annex I. 

Ferry Activity shall have the meaning 
set forth in Section 2(c) of Schedule 2 
to Annex I. 

Final Evaluation shall have the 
meaning set forth in Section 3(a) of 
Annex III. 

Financial Plan Annex shall have the 
meaning set forth in the Preamble to 
Annex II. 

Financial Services Activity shall have 
the meaning set forth in Section 2(c) of 
Schedule 3 to Annex I. 

Fiscal Accountability Plan shall have 
the meaning set forth in Section 4(c) of 
Annex I. 

Fiscal Agent shall have the meaning 
set forth in Section 3(g) of Annex I. 

Fiscal Agent Agreement shall have the 
meaning set forth in Section 3(g) of 
Annex I. 

GDP shall have the meaning set forth 
in Section 1(a) of Annex I. 

GHA shall have the meaning set forth 
in Section 6 of Schedule 2 to Annex I. 

Ghana means the Republic of Ghana. 
Governance Agreement shall have the 

meaning set forth in Section 4.1(c). 
Governing Document shall have the 

meaning set forth in Section 3(c)(i)(9) of 
Annex I. 

Government shall have the meaning 
set forth in the Preamble. 

Government Affiliate means an 
Affiliate, ministry, bureau, department, 
agency, government, corporation or any 
other entity chartered or established by 
the Government. References to 
Government Affiliate shall include any 
of their respective directors, officers, 
employees, affiliates, contractors, sub- 
contractors, grantees, sub-grantees, 
representatives, and agents. 

Government Member shall have the 
meaning set forth in Section 
3(d)(ii)(2)(A) of Annex I. 

Government Party shall have the 
meaning set forth in Section 3.8(e)(i). 

Government Responsibilities shall 
have the meaning set forth in Section 
3.2(a). 

GPRS shall have the meaning set forth 
in Section 1(a) of Annex I. 

GRF shall have the meaning set forth 
in Section 6 of Schedule 2 to Annex I. 

Implementation Document shall have 
the meaning set forth in Section 3(a) of 
Annex I. 

Implementation Letter shall have the 
meaning set forth in Section 3.5(a). 

Implementing Entity shall have the 
meaning set forth in Section 3(f) of 
Annex I. 

Implementing Entity Agreement shall 
have the meaning set forth in Section 
3(f) of Annex I. 

Indicators shall have the meaning set 
forth in Section 2(a) of Annex III. 

Inspector General shall have the 
meaning set forth in Section 3.8(d)(i). 

Interim Evaluations shall have the 
meaning set forth in Section 3(b) of 
Annex III. 
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Intervention Zone shall have the 
meaning set forth in Section 1(a) of 
Annex I. 

IPPC shall have the meaning set forth 
in Section 2(d) of Schedule 1 to Annex 
I. 

Irrigation Activity shall have the 
meaning set forth in Section 2(b) of 
Schedule 1 to Annex I. 

Land Activity shall have the meaning 
set forth in Section 2(c) of Schedule 1 
to Annex I. 

LAP shall have the meaning set forth 
in Section 2(c) of Schedule 1 to Annex 
I. 

Lien shall have the meaning set forth 
in Section 2.3(g). 

Local Account shall have the meaning 
set forth in Section 4(d)(ii) of Annex I. 

M&E shall have the meaning set forth 
in Section 3 of Annex I. 

M&E Annex shall have the meaning 
set forth in the Preamble to Annex III. 

M&E Plan shall have the meaning set 
forth in Section 2(e) of Annex I. 

Management shall have the meaning 
set forth in Section 3(d)(i)(2) of Annex 
I. 

Material Agreement shall have the 
meaning set forth in Section 3(c)(i)(4) of 
Annex I. 

Material Re-Disbursement shall have 
the meaning set forth in Section 
3(c)(i)(7) of Annex I. 

MCA shall have the meaning set forth 
in the Recitals. 

MCA Eligibility Criteria shall have the 
meaning set forth in Section 3.7. 

MCC shall have the meaning set forth 
in the Preamble. 

MCC Disbursement shall have the 
meaning set forth in Section 2.1(b)(i). 

MCC Disbursement Request shall have 
the meaning set forth in Section 4(b) of 
Annex I. 

MCC Funding shall have the meaning 
set forth in Section 2.1(a). 

MCC Indemnified Party shall have the 
meaning set forth in Section 5.8. 

MCC Representative shall have the 
meaning set forth in Section 
3(d)(ii)(2)(B)(i) of Annex I. 

MiDA shall have the meaning set forth 
the Preamble to Annex I. 

MiDA Web site shall have the 
meaning set forth in Section 5.17. 

MOFA shall have the meaning set 
forth in Section 2(a)(i) of Schedule 1 to 
Annex I. 

Monitoring Component shall have the 
meaning set forth in Section 1 of Annex 
III. 

MoT shall have the meaning set forth 
in Section 6 of Schedule 2 to Annex I. 

Multi-Year Financial Plan shall have 
the meaning set forth in Section 4(a)(i) 
of Annex I. 

Multi-Year Financial Plan Summary 
shall have the meaning set forth in 
Section 1 to Annex II. 

N1 Activity shall have the meaning set 
forth in Section 2(a) of Schedule 2 to 
Annex I. 

N1 Highway shall have the meaning 
set forth in Section 2 of Schedule 2 to 
Annex I. 

NGOs shall have the meaning set forth 
in Section 1(b) of Annex I. 

Northern Zone shall have the meaning 
set forth in Section 1(a) of Annex I. 

Objective(s) shall have the meaning 
set forth in Section 1.1. 

Objective Indicator shall have the 
meaning set forth in Section 2(a) of 
Annex III. 

Observer shall have the meaning set 
forth in Section 3(d)(ii)(2)(B) of Annex 
I. 

Officer shall have the meaning set 
forth in Section 3(d)(iii)(1) of Annex I. 

Outcome shall have the meaning set 
forth in Section 2(a) of Annex III. 

Outcome Indicator shall have the 
meaning set forth in Section 2(a) of 
Annex III. 

Party or Parties shall have the 
meaning set forth in the Preamble. 

Permitted Account(s) shall have the 
meaning set forth in Section 4(d) of 
Annex I. 

Permitted Designee shall have the 
meaning set forth in Section 3.2(c). 

Pledge shall have the meaning set 
forth in Section 3(c)(i)(8) of Annex I. 

Post-Harvest Activity shall have the 
meaning set forth in Section 2(d) of 
Schedule 1 to Annex I. 

PPB shall have the meaning set forth 
in Section 4 of Schedule 3 to Annex I. 

PRDs shall have the meaning set forth 
in Section 2(c)(ii) of Schedule 1 to 
Annex I. 

Principal Representative shall have 
the meaning set forth in Section 5.2. 

Procurement Agent shall have the 
meaning set forth in Section 3(i) of 
Annex I. 

Procurement Agent Agreement shall 
have the meaning set forth in Section 
3(i) of Annex I. 

Procurement Agreement shall have 
the meaning set forth in Section 3.6(a). 

Procurement Capacity Activity shall 
have the meaning set forth in Section 
2(a) of Schedule 3 to Annex I. 

Procurement Guidelines shall have 
the meaning set forth in Section 3.6(a). 

Procurement Plan shall have the 
meaning set forth in Section 3(i) of 
Annex I. 

Program shall have the meaning set 
forth in the Recitals. 

Program Annex shall have the 
meaning set forth in the Preamble to 
Annex I. 

Program Assets shall have the 
meaning set forth in Section 2.3(e)(iii). 

Program Objective shall have the 
meaning set forth in Section 1.1. 

Project shall have the meaning set 
forth in Section 1.2. 

Project Activity shall have the 
meaning set forth in Section 2(b) of 
Annex I. 

Project Objective shall have the 
meaning set forth in Section 1.1. 

Proposal shall have the meaning set 
forth in the Recitals. 

Provider shall have the meaning set 
forth in Section 2.4(b). 

RAP shall have the meaning set forth 
in Section 6(b) of Annex I. 

Re-Disbursement shall have the 
meaning set forth in Section 2.1(b)(ii). 

Reviewer shall have the meaning set 
forth in Section 3(h) of Annex I. 

RICU shall have the meaning set forth 
in Section 2(b)(i) of Schedule 3 to 
Annex I. 

RSDP shall have the meaning set forth 
in Section 1 of Schedule 2 to Annex I. 

Rural Development Project shall have 
the meaning set forth in the Preamble to 
Schedule 3 to Annex I. 

Rural Development Project Objective 
shall have the meaning set forth in 
Section 1.1(c). 

SEA shall have the meaning set forth 
in Section 6(a) of Annex I. 

SMEs shall have the meaning set forth 
in Section 2(a)(ii) of Schedule 1 of 
Annex I. 

Southern Zone shall have the 
meaning set forth in Section 1(a) of 
Annex I. 

Special Account shall have the 
meaning set forth in Section 4(d)(i) of 
Annex I. 

Supplemental Agreement shall have 
the meaning set forth in Section 3.5(b). 

Supplemental Agreement between the 
Parties means any agreement between 
MCC on the one hand, and the 
Government, any Government Affiliate 
or Permitted Designee on the other 
hand. 

Supplemental Agreement Term 
Sheets shall have the meaning set forth 
in Section 4.1(d). 

Target shall have the meaning set 
forth in Section 2(a) of Annex III. 

Tax(es) shall have the meaning set 
forth in Section 2.3(e)(i). 

TIPCEE shall have the meaning set 
forth in Section 5 of Schedule 1 to 
Annex I. 

TQM shall have the meaning set forth 
in Section 2 of Schedule 2 to Annex I. 

Transportation Project shall have the 
meaning set forth in the Preamble to 
Schedule 2 to Annex I. 

Transportation Project Objective shall 
have the meaning set forth in Section 
1.1(b). 

Trunk Roads Activity shall have the 
meaning set forth in Section 2(b) of 
Schedule 2 to Annex I. 
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1 Some of the N1 Activity will take place in the 
district of Ga West. 

United States Dollars, US$ or $ shall 
have the meaning set forth in Section 
2.1(d). 

United States Government means any 
branch, agency, bureau, government 
corporation, government chartered 
entity or other body of the Federal 
government of the United States. 

USAID shall have the meaning set 
forth in Section 5 of Schedule 1 to 
Annex I. 

VLTC shall have the meaning set forth 
in Section 2 of Schedule 2 to Annex I. 

Work Plan shall have the meaning set 
forth in Section 3(a) of Annex I. 

Zonal Advisory Committee shall have 
the meaning set forth in Section 3(e)(i) 
of Annex I. 

Exhibit B—List of Certain Supplemental 
Agreements 

1. Fiscal Agent Agreement. 
2. Procurement Agent Agreement. 
3. Bank Agreement. 
4. Implementing Entity Agreement. 

Schedule 2.1(a)(iii)—Compact 
Implementation Funding 

The Compact Implementation 
Funding provided pursuant to Section 
2.1(a)(iii) of this Compact shall support 
the following activities: 

(a) Three strategic environmental 
assessments, one for each Intervention 
Zone in connection with the 
requirements of Section 6 of Annex I. 

(b) Development or refinement of FBO 
and staple food and horticulture crop 
curriculum (including production of 
materials) and related training and 
certification of MOFA and private sector 
extension agents, training in set-up and 
launching of effective technology 
demonstrations, and related 
international tours, all in connection 
with the Commercial Training Activity 
under Section 2(a) of Schedule 1 of 
Annex I. 

(c) Community sensitization and 
information gathering, inventorying of 
land rights, and production of 
composite maps of community 
boundaries and parcels in the rural 
areas of Awutu Efutu Senya to pre-test 
the first steps in the pilot land 
registration activity, accompanied by a 
gender consultant to provide guidance 
on gender issues and women’s 
participation, and coordinated by a 
supervisory consultant, in connection 
with the Land Activity under Section 
2(c) of Schedule 1 of Annex I. 

(d) A feasibility study; and an EIA, an 
EMP and a RAP, each as may be 
necessary, and design, in connection 
with the Feeder Roads Activity under 
Section 2(f)(ii)(1) of Schedule 1 of 
Annex I. 

(e) A feasibility study; and an EIA, an 
EMP and a RAP, each as may be 

necessary, and design, in connection 
with the N1 Activity under Section 
2(a)(ii)(1) of Schedule 2 of Annex I. 

(f) A feasibility study; and an EIA, an 
EMP and a RAP, each as may be 
necessary, and design, in connection 
with the Trunk Roads Activity under 
Section 2(b)(ii)(2) of Schedule 2 of 
Annex I. 

(g) A feasibility study; and an EIA, an 
EMP and a RAP, each as may be 
necessary, and design, in connection 
with the Ferry Activity under Section 
2(c)(vii)(1) of Schedule 2 of Annex I. 

(h) Start-up costs such as staff salaries 
and administrative support expenses of 
MiDA (or mutually acceptable 
Government Affiliate) such as rent, 
computers and other information 
technology or capital equipment. 

The total amount of funds disbursed 
in accordance with Section 2.1(a)(iii) 
shall not exceed the amount set forth in 
Section 2.1(a)(iii). 

Annex I—Program Description 
This Annex I to the Compact (the 

‘‘Program Annex’’) generally describes 
the Program that MCC Funding will 
support in Ghana during the Compact 
Term and the results to be achieved 
from the investment of MCC Funding. 
Prior to any MCC Disbursement or Re- 
Disbursement, including for the Projects 
described herein, MCC, the Government 
(or a mutually acceptable Government 
Affiliate) and Millennium Development 
Authority (‘‘MiDA’’) shall enter into a 
Supplemental Agreement that (i) further 
specifies the terms and conditions of 
such MCC Disbursements and Re- 
Disbursements, (ii) is in a form and 
substance mutually satisfactory to the 
Parties and (iii) is signed by the 
Principal Representative of each Party 
(or in the case of a Government Affiliate, 
the principal representative of such 
Government Affiliate) and of MiDA (the 
‘‘Disbursement Agreement’’). 

Except as specifically provided 
herein, the Parties may amend this 
Program Annex only by written 
agreement signed by the Principal 
Representative of each Party. Each 
capitalized term in this Program Annex 
shall have the same meaning given such 
term elsewhere in this Compact. Unless 
otherwise expressly stated, each Section 
reference herein is to the relevant 
Section of the main body of the 
Compact. 

1. Background and Ghana Development 
Strategy; Consultative Process 

(a) Background; Ghana Development 
Strategy. Bordering the Gulf of Guinea 
and located between Côte d’Ivoire and 
Togo, Ghana is a West African country 
of 22 million people. Approximately a 

third of its population lives in poverty. 
Its gross domestic product (‘‘GDP’’) is 
growing at about 6% per year. Ghana’s 
agricultural sector, the backbone of its 
economy, plays an important role in the 
socio-economic development of the 
country by ensuring food security for its 
people, providing raw material for local 
industries and offering employment and 
income for a large portion of its 
population. 

In 2003, the Government developed, 
through a broad consultative process, 
the Ghana Poverty Reduction Strategy 
(the ‘‘GPRS’’), a comprehensive 
development policy framework to 
support poverty reduction in Ghana 
over a three-year period from 2003 to 
2005. The GPRS identified, as one of the 
key strategies for poverty reduction, 
increasing the production from, and 
employment in, the agricultural sector. 
Specifically, the strategy entailed, 
among others, modernizing the 
agricultural practices so as to increase 
the production of staple crops and to 
encourage additional agro-processing 
and value-added production of high- 
value agricultural crops, while at the 
same time reforming the land 
acquisition process. The GPRS indicated 
that such modernization efforts should 
be supported by developing both 
transportation and social infrastructure 
targeted on certain areas of the country 
in order to ensure the enhanced delivery 
of educational, health and other social 
services to such areas. 

Consistent with the aims of the GPRS, 
the Program consists of a series of 
strategic investments in an effort to 
modernize Ghana’s agricultural sector, 
together with investments in developing 
transportation infrastructure and rural 
institutions in the following three areas 
of the country (each, an ‘‘Intervention 
Zone’’): 1 

• The Northern area consisting of the 
following five districts: Savelugu 
Nanton, Tolon Kumbungu, Tamale, 
West Mamprusi and Karaga (the 
‘‘Northern Zone’’); 

• The Afram Basin area consisting of 
the following six districts: Ejura 
Sekyedumasi, Kwahu South, 
Fanteakwa, Afram Plains, Sekyere East 
and Sekyere West (the ‘‘Afram Basin 
Zone’’); and 

• The Southern Horticultural Belt 
area consisting of the following twelve 
districts: Gomoa, Awutu Efutu Senya, 
Akuapim South, Manya Krobo, Dangme 
West, Yilo Krobo, North Dayi, Hohoe, 
Ketu, Keta, South Tongu and Akatsi (the 
‘‘Southern Zone’’). 
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(b) Consultative Process. In order to 
develop the Proposal, beginning in 
2004, the Government held a series of 
consultations with various stakeholders 
at both the national and local levels, in 
which numerous policymakers, farmers, 
FBOs, exporters, industry associations, 
environmental organizations, gender 
organizations, the media, and other civil 
society groups participated. The 
objective of the consultations was the 
selection, as well as the prioritization, of 
the proposed interventions under the 
MCA assistance that are consistent with 
the GPRS and complement existing 
donor-supported and government- 
funded programs for poverty reduction 
in Ghana. 

These consultations revealed that the 
proposed interventions should 
primarily target the agricultural sector, 
with a special focus on the production 
of high-value crops for exports. 
Subsequently, the Government formed a 
team of managers and sector experts to 
develop further the details of the 
proposed interventions. 

As the proposed interventions became 
better defined, additional consultations 
with the stakeholders were held in each 
district within each Intervention Zone 
to discuss the exact type of the 
interventions, their locations, the 
arrangements for their implementations 
as well as the ownership structure for 
certain infrastructure resulting from the 
interventions. The non-governmental 
organizations (‘‘NGOs’’) representing the 
environmental and social sector 
participated in the early rounds of these 
additional consultations and influenced 
the design of the interventions 
eventually included in the Proposal. 
During MCC’s due diligence of the 
Proposal, the Government made 
additional efforts to consult the various 
NGOs representing the environment and 
social sector as well as the farmers and 
FBOs. MCC observed the consultations 
both at the local level and the national 
level. This consultative process is still 
ongoing, and is expected to continue 
through the Compact Term. 

2. Overview 
(a) Program Objective. The Program 

consists of a series of specific and 
complementary Projects that the Parties 
expect will achieve the two-fold 
Program Objective, thus advancing the 
Compact Goal. Specifically, the two-fold 
Program Objective is, first, to increase 
the production and productivity of high- 
value cash and food staple crops in the 
three Intervention Zones and, second, to 
enhance the competitiveness of Ghana’s 
agricultural products in both regional 
and international markets. To this end, 
the Program aims to strengthen the 

contribution of other agricultural sub- 
sectors to the growth of the economy 
and to reduce, through diversification, 
risks of not achieving consistently 
strong agricultural performance. As 
such, the Program Objective is fully 
consistent with, and directly supports, 
the GPRS. 

(b) Projects. The Parties have 
identified the Projects that the 
Government will implement, or cause to 
be implemented, using MCC Funding to 
advance each Project Objective. Each 
Project is described in the Schedules to 
this Program Annex. The Schedules to 
this Program Annex also identify one or 
more of the activities that will be 
undertaken in furtherance of each 
Project (each, a ‘‘Project Activity’’) as 
well as the various activities within 
each Project Activity. Notwithstanding 
anything to the contrary in this 
Compact, the Parties may agree to 
modify, amend, terminate or suspend 
these Projects or to create a new project 
by written agreement signed by the 
Principal Representative of each Party 
without amending this Compact; 
provided, however, any such 
modification or amendment of a Project 
or creation of a new project is (i) 
consistent with the Objectives; (ii) does 
not cause the amount of MCC Funding 
to exceed the aggregate amount 
specified in Section 2.1(a) of this 
Compact; (iii) does not cause the 
Government’s responsibilities or 
contribution of resources to be less than 
specified in Section 2.2 of this Compact 
or elsewhere in this Compact; and (iv) 
does not extend the Compact Term. 

(c) Beneficiaries. The intended 
beneficiaries of each Project are 
described in the respective Schedule to 
this Program Annex and Annex III to the 
extent identified as of the date hereof. 
The intended beneficiaries shall be 
identified more precisely during the 
initial phases of implementation of the 
Program. The Government shall provide 
to MCC information on the population 
of the areas in which the Projects will 
be active, disaggregated by gender, 
income level and age. The Parties shall 
agree upon the description of the 
intended beneficiaries and the Parties 
will make publicly available a more 
detailed description of the intended 
beneficiaries of the Program, including 
publishing such description on the 
MiDA Web site. 

(d) Civil Society. Civil society shall 
participate in overseeing the 
implementation of the Program through 
its representation on the Board and the 
three Zonal Advisory Committees 
(which will include representatives 
from NGOs and private sector entities), 
as provided in Section 3(d) and Section 

3(e), respectively, of this Program 
Annex. In addition, ongoing 
consultations with the civil society 
regarding the manner in which each 
Project is being implemented will take 
place throughout the Compact Term. 

(e) Monitoring and Evaluation. Annex 
III of this Compact generally describes 
the plan to measure and evaluate 
progress toward achievement of the 
Compact Goal and Objectives (the ‘‘M&E 
Plan’’). As outlined in the Disbursement 
Agreement and other Supplemental 
Agreements, continued disbursement of 
MCC Funding under this Compact 
(whether as MCC Disbursements and 
Re-Disbursements) shall be contingent, 
among others, on successful 
achievement of certain targets as set 
forth in the M&E Plan. 

3. Implementation Framework 
The implementation framework and 

the plan for ensuring adequate 
governance, oversight, management, 
monitoring and evaluation (‘‘M&E’’) and 
fiscal accountability for the use of MCC 
Funding is summarized below and in 
the Schedules attached to this Program 
Annex, and as may otherwise be agreed 
in writing by the Parties. 

(a) General. The elements of the 
implementation framework will be 
further described in the relevant 
Supplemental Agreements and in a set 
of detailed documents for the 
implementation of the Program, 
consisting of (i) a Multi-Year Financial 
Plan, (ii) a Fiscal Accountability Plan, 
(iii) a Procurement Plan, (iv) an M&E 
Plan and (v) a Work Plan (each, an 
‘‘Implementation Document’’). MiDA 
shall adopt each Implementation 
Document in accordance with the 
requirements and timeframe as may be 
specified in this Program Annex, the 
Disbursement Agreement or as may 
otherwise be agreed by the Parties from 
time to time. MiDA may amend any 
Implementation Document without 
amending this Compact, provided that 
any material amendment of such 
Implementation Document has been 
approved by MCC and is otherwise 
consistent with the requirements of this 
Compact and any relevant 
Supplemental Agreement. By such time 
as may be specified in the Disbursement 
Agreement, or as may otherwise be 
agreed by the Parties from time to time, 
MiDA shall adopt a work plan for the 
overall administration of the Program 
(the ‘‘Work Plan’’). The Work Plan shall 
set forth, with respect to (i) the 
administration of the Program, (ii) the 
monitoring and evaluation of the 
Program, and (iii) the implementation of 
each Project: (1) Each activity to be 
undertaken or funded by MCC Funding 
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(to the level of detail mutually 
acceptable to MiDA and MCC), (2) the 
Detailed Budget, and (3) where 
appropriate, the allocation of roles and 
responsibilities for specific activities, 
other programmatic guidelines, 
performance requirements, targets, and 
other expectations related thereto. 

(b) Government. 
(i) The Government shall promptly 

take all necessary and appropriate 
actions to carry out the Government 
Responsibilities and other obligations or 
responsibilities of the Government 
under and in furtherance of this 
Compact, including undertaking or 
pursuing such legal, legislative or 
regulatory actions or procedural changes 
and contractual arrangements as may be 
necessary or appropriate to achieve the 
Objectives, to successfully implement 
the Program, to designate any rights or 
responsibilities to any Permitted 
Designee, and to establish MiDA, which 
shall be a Permitted Designee and shall 
be responsible for the oversight and 
management of the implementation of 
this Compact on behalf of the 
Government. The Government shall 
promptly deliver to MCC certified 
copies of any documents, orders, 
decrees, laws or regulations evidencing 
such legal, legislative, regulatory, 
procedural, contractual or other actions. 

(ii) The Government shall ensure that 
MiDA is duly authorized and organized, 
sufficiently staffed and empowered to 
carry out fully the Designated Rights 
and Responsibilities. Without limiting 
the generality of the preceding sentence, 
MiDA shall be organized, and have such 
roles and responsibilities, as described 
in Section 3(d) of this Program Annex 
and as provided in any Governing 
Documents; provided, however, the 
Government or another Permitted 
Designee may, subject to MCC approval, 
carry out any of the roles and 
responsibilities designated to be carried 
out by MiDA and described in Section 
3(d) of this Program Annex or elsewhere 
in this Program Annex, any Governing 
Document or any other Supplemental 
Agreement prior to and during the 
initial period of the establishment and 
staffing and operational formation of 
MiDA, but in no event longer than the 
earlier of (1) the formation and 
convening of organizational meetings of 
the Board and the formation and 
operational establishment of MiDA 
(including the selection and engagement 
of Officers and other key employees) 
and (2) three months from the Entry into 
Force, unless otherwise agreed by the 
Parties in writing. 

(c) MCC. 
(i) Notwithstanding Section 3.1 of this 

Compact or any provision in this 

Program Annex to the contrary, and 
except as may be otherwise agreed upon 
by the Parties from time to time, MCC 
must approve in writing each of the 
following transactions, activities, 
agreements and documents prior to the 
execution or carrying out of such 
transaction, activity, agreement or 
document and prior to MCC 
Disbursements or Re-Disbursements in 
connection therewith: 

(1) MCC Disbursements; 
(2) Each Implementation Document 

(including each component thereto) and 
any material amendments and 
supplements thereto; 

(3) Any Audit Plan; 
(4) Agreements (i) between the 

Government and MiDA, (ii) between the 
Government, a Government Affiliate, 
MiDA or any other Permitted Designee, 
on the one hand, and any Provider or 
Affiliate of a Provider, on the other 
hand, which require such MCC approval 
under applicable law, the Procurement 
Agreement, any Governing Document, 
or any other Supplemental Agreement 
or (iii) in which the Government, a 
Government Affiliate, MiDA or any 
other Permitted Designee appoints, 
hires, or engages any of the following in 
furtherance of this Compact: 

(A) Auditor; 
(B) Reviewer; 
(C) Fiscal Agent; 
(D) Procurement Agent; 
(E) Bank; 
(F) Implementing Entity; and 
(G) A member of the Board (including 

any Observer), any Officer or any other 
key employee of MiDA (including 
agreements involving the terms of any 
compensation for any such person). 
(Any agreement described in clause (i) 
through (iii) of this Section 3(c)(i)(4) of 
this Program Annex and any 
amendments and supplements thereto, 
each, a ‘‘Material Agreement’’); 

(5) Any modification, termination or 
suspension of a Material Agreement, or 
any action that would have the effect of 
such a modification, termination or 
suspension of a Material Agreement; 

(6) Any agreement that is (A) not at 
arm’s length or (B) with a party related 
to the Government, MiDA or any of their 
respective Affiliates; 

(7) Any Re-Disbursement (each, a 
‘‘Material Re-Disbursement’’) that 
requires such MCC approval under 
applicable law, any Governing 
Document, or any other Supplemental 
Agreement; 

(8) Any pledge of any MCC Funding 
or any Program Assets, or any guarantee, 
directly or indirectly, of any 
indebtedness (each, a ‘‘Pledge’’); 

(9) Any decree, legislation, regulation, 
contractual arrangement (including the 

Governance Agreement and the 
Millennium Development Authority Act 
of 2006 (Act 702)), or other charter 
document establishing or governing 
MiDA (each, a ‘‘Governing Document’’); 

(10) Any disposition, in whole or in 
part, liquidation, dissolution, winding 
up, reorganization or other change of (A) 
MiDA, including any revocation or 
modification of or supplement to any 
Governing Document related thereto, or 
(B) any subsidiary or Affiliate of MiDA; 

(11) Any change in character or 
location of any Permitted Account; 

(12) Formation or acquisition of any 
direct or indirect subsidiary, or other 
Affiliate, of MiDA; 

(13)(A) Any change of any member of 
the Board (including any Observer), of 
the member serving as the Chair or in 
the composition or size of the Board, 
and the filling of any vacant seat of any 
member of the Board (including any 
Observer), (B) any change of any Officer 
or other key employee of MiDA or in the 
composition or size of the Management, 
and the filling of any vacant position of 
any Officer or other key employee of 
MiDA, and (C) any material change in 
the composition or size of any Zonal 
Advisory Committee; 

(14) Any decision by MiDA to engage, 
to accept or to manage any funds from 
any donor agencies or organizations in 
addition to MCC Funding during the 
Compact Term; 

(15) Any decision to amend, 
supplement, replace, terminate, or 
otherwise change any of the foregoing; 
and 

(16) Any other activity, agreement, 
document or transaction requiring the 
approval of MCC in this Compact, 
applicable law, any Governing 
Document, the Procurement Agreement, 
the Disbursement Agreement, or any 
other Supplemental Agreement between 
the Parties. 

(ii) MCC shall have the authority to 
exercise its approval rights set forth in 
this Section 3(c) of this Program Annex 
in its sole discretion and independent of 
any participation or position taken by 
the MCC Representative at a meeting of 
the Board. MCC retains the right to 
revoke its approval of any matter, 
agreement, or action if MCC concludes, 
in its sole discretion, that its approval 
was issued on the basis of incomplete, 
inaccurate or misleading information 
furnished by the Government, any 
Government Affiliate, MiDA or any 
other Permitted Designee. 
Notwithstanding any provision in this 
Compact or any Supplemental 
Agreement to the contrary, the exercise 
by MCC of its approval rights under this 
Compact or any Supplemental 
Agreement shall not (1) diminish or 
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otherwise affect the Government 
Responsibilities or any other obligations 
or responsibilities of the Government 
under this Compact or any 
Supplemental Agreement, (2) transfer 
any such obligations or responsibilities 
of the Government, or (3) otherwise 
subject MCC to any liability. 

(d) MiDA. 
(i) General. Unless otherwise agreed 

by the Parties in writing, MiDA shall, as 
a Permitted Designee, be responsible for 
the oversight and management of the 
implementation of this Compact. MiDA 
shall be governed by applicable law and 
the Governing Documents, each such 
Governing Document to be in form and 
substance satisfactory to MCC and 
effective on or before the time specified 
in the Disbursement Agreement, and 
based on the following principles: 

(1) The Government shall ensure that 
MiDA shall not assign, delegate or 
contract any of the Designated Rights 
and Responsibilities without the prior 
written consent of the Government and 
MCC. MiDA shall not establish any 
Affiliates or subsidiaries (direct or 
indirect) without the prior written 
consent of the Government and MCC. 

(2) Unless otherwise agreed by the 
Parties in writing, MiDA shall consist of 
(A) an independent board of directors 
(the ‘‘Board’’) to oversee MiDA’s 
responsibilities and obligations under 
this Compact (including any Designated 
Rights and Responsibilities) and (B) a 
management unit (the ‘‘Management’’) 
to have overall management 
responsibility for the implementation of 
this Compact. 

(ii) Board. 
(1) Formation. The Government shall 

ensure that the Board shall be formed, 
constituted, governed and operated in 
accordance with the terms and 
conditions set forth in the Governing 
Documents and any Supplemental 
Agreement. 

(2) Composition. Unless otherwise 
agreed by the Parties in writing, the 
Board shall consist of at least nine (9) 
but no more than eleven (11) voting 
members and four (4) non-voting 
observers identified below. 

(A) The Board shall initially be 
composed of nine (9) voting members as 
follows, provided that the members 
identified in subsections (i)–(vi) below 
(each, a ‘‘Government Member,’’ and 
each of the other voting members, a 
‘‘Civil Member’’) may be replaced by 
another government official from a 
ministry or other government body 
relevant to the Program activities 
pursuant to the Governing Documents, 
subject to approval by MCC (such 
replacement to be referred to thereafter 
as a Government Member): 

(i) Dr. P. Kwesi Nduom, the 
incumbent Minister of the Ministry of 
Public Sector Reform, appointed as the 
chair (‘‘Chair’’) as provided in the 
Governing Documents; 

(ii) The Minister, or any other 
government official of the rank of 
director or higher, from the Ministry of 
Food and Agriculture, initially to be the 
Minister of Food and Agriculture; 

(iii) The Minister, or any other official 
of the rank of director or higher, from 
the Ministry of Trade, Industry, Private 
Sector and Presidential Special 
Initiatives, initially to be the Minister of 
Trade, Industry, Private Sector and 
Presidential Special Initiatives; 

(iv) The Minister, or any other official 
of the rank of director or higher, from 
the Ministry of Local Government, Rural 
Development and Environment, initially 
to be the Minister of Local Government, 
Rural Development and Environment; 

(v) The Minister, or any other official 
of the rank of director or higher, from 
the Ministry of Finance and Economic 
Planning, initially to be the Minister of 
Finance and Economic Planning; 

(vi) The CEO; 
(vii) Two representatives, each 

selected by the Private Enterprise 
Foundation; and (viii) A representative, 
selected by the Ghana Association of 
Private Voluntary Organizations in 
Development. 

(B) The non-voting observers of the 
Board (each, an ‘‘Observer’’) shall be: 

(i) A representative designated by 
MCC (the ‘‘MCC Representative’’); and 

(ii) Three representatives, each 
selected by lot by the district assemblies 
within each Intervention Zone. 

(C) Each Government Member 
position (other than the Chair) shall be 
filled by the individual, during the 
Compact Term, holding the office 
identified and all Government Members 
(including the Chair) shall serve in their 
capacity as the applicable Government 
officials and not in their personal 
capacity. 

(D) The voting members identified in 
Section 3(d)(ii)(2)(A) of this Program 
Annex, by majority vote, may alter the 
size of the Board in accordance with the 
Governing Documents so long as the 
total does not exceed eleven (11) 
members. 

(E) Each Observer shall have rights to 
attend all meetings of the Board, 
participate in the discussions of the 
Board, and receive all information and 
documents provided to the Board, 
together with any other rights of access 
to records, employees or facilities as 
would be granted to a member of the 
Board under the Governing Documents. 

(F) The Board shall, pursuant to the 
Governing Documents, invite a 

representative selected by the registered 
NGOs representing the environmental 
community (the ‘‘eNGO Invitee’’) to all 
meetings of the Board, and the eNGO 
Invitee shall receive all information and 
documents provided to the Board as 
more specifically provided in the 
Governance Agreement. 

(G) The voting members identified in 
Section 3(d)(ii)(2)(A) of this Program 
Annex shall exercise their duties solely 
in accordance with the best interests of 
MiDA, the Program and the Objectives, 
and shall not undertake any action that 
is contrary to those interests or would 
result in personal gain or a conflict of 
interest. 

(3) Roles and Responsibilities. 
(A) The Board shall oversee the 

Management, the overall 
implementation of the Program, and the 
performance of the Designated Rights 
and Responsibilities. 

(B) Certain actions may be taken and 
certain agreements, documents or 
instruments executed and delivered, as 
the case may be, by MiDA only upon the 
approval and authorization of the Board 
as provided under applicable law or as 
set forth in any Governing Document, 
including each MCC Disbursement 
Request, selection or termination of 
certain Providers and any 
Implementation Document. 

(C) The Chair, unless otherwise 
provided in the applicable Governing 
Documents, shall certify any documents 
or reports delivered to MCC in 
satisfaction of the Government’s 
reporting requirements under this 
Compact or any Supplemental 
Agreement between the Parties (the 
‘‘Compact Reports’’) or any other 
documents or reports from time to time 
delivered to MCC by MiDA (whether or 
not such documents or reports are 
required to be delivered to MCC), and 
that such documents or reports are true, 
correct and complete. 

(D) Without limiting the generality of 
the Designated Rights and 
Responsibilities that the Government 
may designate to MiDA, and subject to 
MCC’s contractual rights of approval as 
set forth in Section 3(c) of this Program 
Annex, elsewhere in this Compact or 
any Supplemental Agreement, the Board 
shall have the exclusive authority as 
between the Board and the Management 
for all actions defined for the Board in 
any Governing Document and which are 
expressly designated therein as 
responsibilities that cannot be delegated 
further. 

(4) Indemnification of Civil Members, 
Observers, and Officers. The 
Government shall ensure, at the 
Government’s sole cost and expense, 
that appropriate insurance is obtained 
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and appropriate indemnifications and 
other protections are provided, 
acceptable to MCC and to the fullest 
extent permitted under the laws of 
Ghana, to ensure that (A) Civil Members 
and Observers shall not be held 
personally liable for the actions or 
omissions of the Board or MiDA and (B) 
Officers shall not be held personally 
liable for the actions or omissions of the 
Board, MiDA or actions or omissions of 
the Officer so long as properly within 
the scope of Officer’s authority. 
Pursuant to Section 5.5 and Section 5.8 
of this Compact, the Government and 
MiDA shall hold harmless the MCC 
Representative for any liability or action 
arising out of the MCC Representative’s 
role as an Observer on the Board. The 
Government hereby waives and releases 
all claims related to any such liability 
and acknowledges that the MCC 
Representative has no fiduciary duty to 
MiDA. In matters arising under or 
relating to the Compact, the MCC 
Representative is not subject to the 
jurisdiction of the courts or any other 
body of Ghana. MiDA shall provide a 
written waiver and acknowledgement 
that no fiduciary duty to MiDA is owed 
by the MCC Representative. 

(iii) Management. Unless otherwise 
agreed in writing by the Parties, the 
Management shall report, through the 
CEO or other Officer as designated in 
any Governing Document, directly to 
the Board and shall have the 
composition, roles and responsibilities 
described below and set forth more 
particularly in the Governing 
Documents. 

(1) Composition. The Government 
shall ensure that the Management shall 
be composed of qualified experts from 
the public or private sectors, including 
such offices and staff as may be 
necessary to carry out effectively its 
responsibilities, each with such powers 
and responsibilities as set forth in the 
Governing Documents, and from time to 
time in any Supplemental Agreement 
between the Parties, including without 
limitation the following: (A) CEO; (B) 
Internal Auditor; (C) Legal Counsel; (D) 
Director of the Agricultural 
Transformation Program; (E) Director of 
Procurement; (F) Director of Monitoring 
and Evaluation; (G) Director of Finance 
and Administration; (H) Director of 
Environmental and Social Impact; and 
(I) Director of Community and Public 
Outreach. The Management shall also 
include: (J) Commercialization of 
Agriculture Project Manager, (K) 
Community Services Project Manager, 
(L) Transportation and Agricultural 
Infrastructure Project Manager, and (M) 
Land Administration Project Manager, 
each of whom shall report to the 

Director of Agricultural Transformation 
Program and (N) Agricultural Financial 
Services and Bank Capacity Building 
Manager, who shall report to the 
Commercialization of Agriculture 
Project Manager. Each person holding 
the position in any of the sub-clauses 
(A) through (N), and such other offices 
as may be created and designated in 
accordance with any Governing 
Document and any Supplemental 
Agreement, shall be referred to as an 
‘‘Officer.’’ The Management shall be 
supported by appropriate administrative 
and support personnel consistent with 
the Detailed Budget for Program 
administration and any Implementation 
Document. 

(2) Appointment of Officers. The 
Chief Executive Officer (‘‘CEO’’) of 
MiDA shall be selected after an open 
and competitive recruitment and 
selection process, and appointed in 
accordance with the Governing 
Documents, which appointment shall be 
subject to MCC approval. Such 
appointment shall be further evidenced 
by such document as the Parties may 
agree. Unless otherwise specified in the 
Governing Documents, the Officers of 
MiDA other than the CEO shall be 
selected and hired by the Board after an 
open and competitive recruitment and 
selection process, and appointed in 
accordance with the Governing 
Documents, which appointment shall be 
subject to MCC approval. Such 
appointment shall be further evidenced 
by such document as the Parties may 
agree. 

(3) Roles and Responsibilities.  
(A) Management shall assist the Board 

in overseeing the implementation of the 
Program and shall have principal 
responsibility (subject to the direction 
and oversight of the Board and subject 
to MCC’s contractual rights of approval 
as set forth in Section 3(c) of this 
Program Annex or elsewhere in this 
Compact or any Supplemental 
Agreement) for the overall management 
of the implementation of the Program. 

(B) Without limiting the foregoing 
general responsibilities or the generality 
of Designated Rights and 
Responsibilities that the Government 
may designate to MiDA, Management 
shall develop each Implementation 
Document, oversee the implementation 
of the Projects, manage and coordinate 
monitoring and evaluation, ensure 
compliance with the Fiscal 
Accountability Plan, and such other 
responsibilities as set out in the 
Governing Documents or otherwise 
delegated to Management by the Board 
from time to time. 

(C) Appropriate Officers as designated 
in the Governing Documents shall have 

the authority to contract on behalf of 
MiDA under any procurement 
undertaken in accordance with the 
Procurement Agreement (including the 
Procurement Guidelines) in furtherance 
of the Program. 

(D) Management shall have the 
obligation and right to approve certain 
actions and documents or agreements, 
including certain Re-Disbursements, 
MCC Disbursement Requests, Compact 
Reports, certain human resources 
decisions and certain other actions, as 
provided in the Governing Documents. 

(e) Zonal Advisory Committees.  
(i) Formation. The Government shall 

ensure the establishment of three (3) 
zonal advisory committees with 
governmental representatives (each, a 
‘‘Zonal Advisory Committee’’), each 
representing one of the three 
Intervention Zones. 

(ii) Composition. Each Zonal Advisory 
Committee shall be comprised, unless 
otherwise agreed by the Parties, of the 
following members: (A) A district 
planning officer from each district 
within the applicable Intervention Zone; 
(B) a district director of agriculture from 
each district within the applicable 
Intervention Zone; (C) a district chief 
executive from each district within the 
applicable Intervention Zone; (D) an 
elected representative from each district 
assembly from the applicable 
Intervention Zone; and (E) a regional 
environmental officer from each region 
within the applicable Intervention Zone. 
The Government shall take all actions 
necessary and appropriate to ensure that 
each Zonal Advisory Committee is 
established consistent with this Section 
3(e) of this Program Annex and as 
otherwise specified in the Governing 
Documents or otherwise agreed in 
writing by the Parties. The composition 
of each Zonal Advisory Committee may 
be adjusted by agreement of the Parties 
from time to time to ensure, among 
others, an adequate representation of the 
intended beneficiaries of the Program. 
Each member position identified in this 
Section 3(e)(ii) of this Program Annex 
shall be filled by the individual, during 
the Compact Term, holding the office 
identified and such individual shall 
serve in his capacity as the applicable 
Government official and not in his 
personal capacity. In the event that such 
member is unable to participate in a 
meeting of the respective Zonal 
Advisory Committee, such member’s 
deputy may participate in the member’s 
stead. 

(iii) Roles and Responsibilities. Each 
Zonal Advisory Committee shall be a 
mechanism to provide representatives of 
the private sector, civil society and local 
and regional governments the 
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opportunity to provide advice and input 
to MiDA regarding the implementation 
of the Compact. At the request of each 
Zonal Advisory Committee, MiDA shall 
provide such information and 
documents as it deems advisable, 
subject to appropriate treatment of such 
information and documents by the 
members of each Zonal Advisory 
Committee. Specifically, during each 
meeting of each Zonal Advisory 
Committee, MiDA shall present an 
update on the implementation of this 
Compact and progress towards 
achievement of the Objectives. Each 
Zonal Advisory Committee shall have 
an opportunity to provide regularly to 
MiDA its views or recommendations on 
the performance and progress on the 
Projects and Project Activities, any 
Implementation Document, 
procurement, financial management or 
such other issues as may be presented 
from time to time to each Zonal 
Advisory Committee or as otherwise 
raised by each Zonal Advisory 
Committee. 

(iv) Meetings. Each Zonal Advisory 
Committee shall hold at least two 
meetings per year as well as such other 
periodic meetings of the Zonal Advisory 
Committee or the respective 
subcommittees thereof, designated along 
sectoral, regional, or other lines, as may 
be necessary or appropriate from time to 
time. Representatives of the FBOs, 
banking organizations, microfinance 
institutions, farmer associations, 
horticultural product associations, 
women’s associations, chambers of 
commerce, anti-corruption associations, 
environmental and social organizations 
(‘‘Civil Society Stakeholders’’), among 
others, shall be provided timely advance 
notice of all such meetings, invited to 
participate in all such meetings and 
afforded an opportunity during each 
such meeting to present their views or 
recommendations to the Zonal Advisory 
Committee. 

(v) Accessibility; Transparency. The 
members of each Zonal Advisory 
Committee shall be accessible to the 
beneficiaries they represent to receive 
the beneficiaries’ comments or 
suggestions regarding the Program. The 
notices for, and the minutes (including 
the views or recommendations of the 
Civil Society Stakeholders expressed) of 
all meetings of, each Zonal Advisory 
Committee and any respective 
subcommittees shall be made public on 
the MiDA Web site or otherwise 
(including television, radio and print) in 
a timely manner. 

(f) Implementing Entities. Subject to 
the terms and conditions of this 
Compact and any other Supplemental 
Agreement between the Parties, MiDA 

may provide MCC Funding, directly or 
indirectly through MiDA, to one or more 
(i) pre-determined ministries, bureaus or 
agencies of the Government based on 
their sector expertise or (ii) government 
bodies, businesses, NGOs, vendors or 
contractors, selected according to the 
Procurement Guidelines, to implement 
and carry out any Project, Project 
Activity (or a component thereof), or 
any other activities to be carried out in 
furtherance of this Compact (each, an 
‘‘Implementing Entity’’). The 
Government shall ensure that MiDA 
enters into an agreement with each 
Implementing Entity, in form and 
substance satisfactory to MCC, that sets 
forth the roles and responsibilities of 
such Implementing Entity and other 
appropriate terms and conditions 
(including the payment of the 
Implementing Entity, if any) (the 
‘‘Implementing Entity Agreement’’). An 
Implementing Entity shall report 
directly to the relevant Officer, as 
designated in the applicable 
Implementing Entity Agreement or as 
otherwise agreed by the Parties. 

(g) Fiscal Agent. The Government 
shall ensure that MiDA engages one 
fiscal agent following an international 
competitive process (a ‘‘Fiscal Agent’’) 
who shall be responsible for, among 
others: (i) Assisting MiDA in preparing 
the Fiscal Accountability Plan; (ii) 
ensuring and certifying that Re- 
Disbursements are properly authorized 
and documented in accordance with 
established control procedures set forth 
in the Disbursement Agreement, the 
Fiscal Agent Agreement and other 
relevant Supplemental Agreements; (iii) 
Re-Disbursement from, and cash 
management and account reconciliation 
of, any Permitted Account established 
and maintained for the purpose of 
receiving MCC Disbursements and 
making Re-Disbursements (to which 
Fiscal Agent has sole signature 
authority); (iv) providing applicable 
certifications for MCC Disbursement 
Requests; (v) maintaining and retaining 
proper accounting, records and 
document disaster recovery system of 
all MCC funded financial transactions 
and certain other accounting functions; 
(vi) producing reports on MCC 
Disbursements and Re-Disbursements 
(including any requests therefore) in 
accordance with established procedures 
set forth in the Disbursement 
Agreement, the Fiscal Agent Agreement, 
the Fiscal Accountability Plan, or any 
other relevant Supplemental 
Agreements; (vii) assisting in the 
preparation of budget development 
procedures; and (viii) internal 
management of the Fiscal Agent 

operations. Upon the written request of 
MCC, the Government shall ensure that 
MiDA terminates the Fiscal Agent, 
without any liability to MCC, and the 
Government shall ensure that MiDA 
engages a new Fiscal Agent, subject to 
the approval by the Board and MCC. 
The Government shall ensure that MiDA 
enters into an agreement with each 
Fiscal Agent, in form and substance 
satisfactory to MCC, that sets forth the 
roles and responsibilities of the Fiscal 
Agent and other appropriate terms and 
conditions, such as payment of the 
Fiscal Agent (each, a ‘‘Fiscal Agent 
Agreement’’), such Fiscal Agent 
Agreement shall not be terminated until 
MiDA has engaged a successor Fiscal 
Agent or as otherwise agreed by MCC in 
writing. 

(h) Auditors and Reviewers. The 
Government shall ensure that MiDA 
carries out the Government’s audit 
responsibilities as provided in Sections 
3.8(d), (e) and (f) of this Compact, 
including engaging one or more auditors 
(each, an ‘‘Auditor’’) required by 
Section 3.8(d) of this Compact. As 
requested by MCC in writing from time 
to time, the Government shall ensure 
that MiDA also engages (i) an 
independent reviewer to conduct 
reviews of performance and compliance 
under this Compact pursuant to Section 
3.8(f) of this Compact, which reviewer 
shall have the capacity to (1) conduct 
general reviews of performance or 
compliance, (2) conduct environmental 
audits and (3) conduct data quality 
assessments in accordance with the 
M&E Plan, as described more fully in 
Annex III, and/or (ii) an independent 
evaluator to assess performance as 
required under the M&E Plan (each, a 
‘‘Reviewer’’). MiDA shall select the 
Auditor(s) or Reviewer(s) in accordance 
with any Governing Document or other 
relevant Supplemental Agreement. The 
Government shall ensure that MiDA 
enters into an agreement with each 
Auditor or Reviewer, in form and 
substance satisfactory to MCC, that sets 
forth the roles and responsibilities of the 
Auditor or Reviewer with respect to the 
audit, review or evaluation, including 
access rights, required form and content 
of the applicable audit, review or 
evaluation and other appropriate terms 
and conditions such as payment of the 
Auditor or Reviewer (the ‘‘Auditor/ 
Reviewer Agreement’’). In the case of a 
financial audit required by Section 3.8(f) 
of this Compact, such Auditor/Reviewer 
Agreement shall be effective no later 
than one hundred and twenty (120) days 
prior to the end of the relevant period 
to be audited; provided, however, if 
MCC requires concurrent audits of 
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financial information or reviews of 
performance and compliance under this 
Compact, then such Auditor/Reviewer 
Agreement shall be effective no later 
than the date agreed by the Parties in 
writing. 

(i) Procurement Agent. The 
Government shall ensure that MiDA 
engages one or more procurement agents 
through an international competitive 
process (each, a ‘‘Procurement Agent’’) 
to carry out and certify specified 
procurement activities in furtherance of 
this Compact on behalf of the 
Government, MiDA, or Implementing 
Entity. The roles and responsibilities of 
such Procurement Agent and the criteria 
for selection of a Procurement Agent 
shall be as set forth in the applicable 
Implementation Letter or Supplemental 
Agreement. The Government shall 
ensure that MiDA enters into an 
agreement with the Procurement Agent, 
in form and substance satisfactory to 
MCC, that sets forth the roles and 
responsibilities of the Procurement 
Agent with respect to the conduct, 
monitoring and review of procurements 
and other appropriate terms and 
conditions, such as payment of the 
Procurement Agent (the ‘‘Procurement 
Agent Agreement’’). Any Procurement 
Agent shall adhere to the procurement 
standards set forth in the Procurement 
Agreement and Procurement Guidelines 
and ensure procurements are consistent 
with the procurement plan adopted by 
MiDA pursuant to the Procurement 
Agreement (the ‘‘Procurement Plan’’) 
unless MiDA and MCC otherwise agree 
in writing. 

4. Finances and Fiscal Accountability 
(a) Multi-Year Financial Plan; 

Detailed Budget. 
(i) Multi-Year Financial Plan. The 

multi-year financial plan for the 
Program, showing the estimated amount 
of MCC Funding allocable to each 
Project (and related Project Activities), 
the administration of the Program (and 
its components) and the monitoring and 
evaluation of the Program (the ‘‘Multi- 
Year Financial Plan’’) over the Compact 
Term on an annual basis, is summarized 
in Annex II to this Compact. 

(ii) Detailed Budget. During the 
Compact Term, the Government shall 
ensure that MiDA timely delivers to 
MCC a detailed budget, at a level of 
detail and in a format mutually 
acceptable to MiDA and MCC, for the 
administration of the Program, 
monitoring and evaluation of the 
Program, and the implementation of 
each Project (the ‘‘Detailed Budget’’). 
The Detailed Budget shall be a 
component of the Work Plan and shall 
be delivered by such time as specified 

in the Disbursement Agreement, or as 
may otherwise be agreed by the Parties. 

(iii) Expenditures. Unless the Parties 
otherwise agree in writing, no financial 
commitment involving MCC Funding 
shall be made, no obligation of MCC 
Funding shall be incurred, and no Re- 
Disbursement shall be made or MCC 
Disbursement Request shall be 
submitted, for any activity or 
expenditure unless the expense for such 
activity or expenditure is provided for 
in the Detailed Budget, and unless 
uncommitted funds exist in the balance 
of the Detailed Budget for the relevant 
period. 

(iv) Modifications to Multi-Year 
Financial Plan or Detailed Budget. 
Notwithstanding anything to the 
contrary in this Compact, MiDA may 
amend or supplement the Multi-Year 
Financial Plan, the Detailed Budget, or 
any component thereof, without 
amending this Compact so long as 
MiDA requests and receives the 
approval of MCC for such amendment 
or supplement and such amendment or 
supplement is consistent with the 
requirements of this Compact (including 
Section 4 of Annex II) and any relevant 
Supplemental Agreement between the 
Parties. If such amendment or 
supplement, if adopted, would 
reallocate the funds among the Projects, 
the Project Activities, or any activity 
under Program administration or M&E 
as shown in Annex II, MiDA shall 
submit a written request for approval by 
MCC of such amendment or 
supplement. Any such amendment or 
supplement shall (1) be consistent with 
the Objectives and the Implementation 
Documents; (2) shall not materially 
adversely impact the applicable Project, 
Project Activity (or any component 
thereof), or any activity under Program 
administration or M&E as shown in 
Annex II; (3) shall not cause the amount 
of MCC Funding to exceed the aggregate 
amount specified in Section 2.1(a) of 
this Compact; and (4) shall not cause the 
Government’s obligations or 
responsibilities or overall contribution 
of resources to be less than as specified 
in Section 2.2(a) of this Compact, this 
Annex I or elsewhere in this Compact. 
Upon any such amendment or 
supplement, MiDA shall deliver to MCC 
a revised Detailed Budget, together with 
a revised Multi-Year Financial Plan, 
reflecting such amendment or 
supplement, along with the next MCC 
Disbursement Request. 

(b) Disbursement and Re- 
Disbursement. The Disbursement 
Agreement (and any schedules thereto), 
as amended from time to time, shall 
specify the terms, conditions and 
procedures on which MCC 

Disbursements and Re-Disbursements 
shall be made. The obligation of MCC to 
make MCC Disbursements or approve 
Re-Disbursements is subject to the 
fulfillment, waiver or deferral of any 
such terms and conditions. The 
Government and MiDA shall jointly 
submit the applicable request for an 
MCC Disbursement (the ‘‘MCC 
Disbursement Request’’) as may be 
specified in the Disbursement 
Agreement. MCC will make MCC 
Disbursements in tranches to a 
Permitted Account from time to time as 
provided in the Disbursement 
Agreement or as may otherwise be 
agreed by the Parties, subject to Program 
requirements and performance by the 
Government, MiDA and other relevant 
parties in furtherance of this Compact. 
Re-Disbursements will be made from 
time to time based on requests by an 
authorized representative of the 
appropriate party designated for the size 
and type of Re-Disbursement in 
accordance with any Governing 
Document and Disbursement 
Agreement; provided, however, unless 
otherwise agreed by the Parties in 
writing, no Re-Disbursement shall be 
made unless and until the written 
approvals specified herein or in any 
Governing Document and Disbursement 
Agreement for such Re-Disbursement 
have been obtained and delivered to the 
Fiscal Agent. 

(c) Fiscal Accountability Plan. By 
such time as specified in the 
Disbursement Agreement or as 
otherwise agreed by the Parties, MiDA 
shall adopt, as part of the 
Implementation Documents, a plan that 
identifies the principles, mechanisms 
and procedures to ensure appropriate 
fiscal accountability for the use of MCC 
Funding provided under this Compact, 
including the process to ensure that 
open, fair, and competitive procedures 
will be used in a transparent manner in 
the administration of grants or 
cooperative agreements and the 
procurement of goods, works and 
services for the accomplishment of the 
Objectives (the ‘‘Fiscal Accountability 
Plan’’). The Fiscal Accountability Plan 
shall set forth, among others, 
requirements with respect to the 
following matters: (i) Re-Disbursement, 
timely payment to vendors, cash 
management and account reconciliation; 
(ii) funds control and documentation; 
(iii) accounting standards and systems; 
(iv) content and timing of reports; (v) 
preparing budget development 
procedures and the Compact 
implementation budget; (vi) policies 
concerning records, document disaster 
recovery, public availability of all 
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financial information and asset 
management; (vii) procurement and 
contracting practices; (viii) inventory 
control; (ix) the role of independent 
auditors; (x) the roles of fiscal agents 
and procurement agents; (xi) separation 
of duties and internal controls; and (xii) 
certifications, powers, authorities and 
delegations. 

(d) Permitted Accounts. The 
Government shall establish, or cause to 
be established, such accounts (each, a 
‘‘Permitted Account,’’ and collectively 
‘‘Permitted Accounts’’) as may be agreed 
by the Parties in writing from time to 
time, including: 

(i) A single, completely separate 
United States Dollar interest-bearing 
account (the ‘‘Special Account’’) at the 
Bank of Ghana to receive MCC 
Disbursements; 

(ii) If necessary, a local currency of 
Ghana account (interest-bearing as 
appropriate and as further specified in 
the relevant Supplemental Agreement) 
(the ‘‘Local Account’’) at the Bank of 
Ghana to which the Fiscal Agent may 
authorize transfer from any United 
States Dollar Permitted Account for the 
purpose of making Re-Disbursements 
payable in local currency; and 

(iii) Such other interest-bearing 
accounts to receive MCC Disbursements 
in such banks as the Parties mutually 
agree upon in writing. 

No other funds shall be commingled 
in a Permitted Account other than MCC 
Funding and Accrued Interest thereon. 
All MCC Funding held in an interest- 
bearing Permitted Account shall earn 
interest at a rate of no less than such 
amount as the Parties may agree in the 
Bank Agreement or otherwise. MCC 
shall have the right, among others, to 
view any Permitted Account statements 
and activity directly on-line, where 
feasible, or at such other frequency as 
the Parties may otherwise agree. By 
such time as shall be specified in the 
Disbursement Agreement or as 
otherwise agreed by the Parties, the 
Government shall ensure that MiDA 
enters into an agreement with the Bank, 
satisfactory to MCC, that sets forth the 
signatory authority, access rights, anti- 
money laundering and anti-terrorist 
financing provisions, and other terms 
related to the Permitted Account (the 
‘‘Bank Agreement’’). 

(e) Currency Exchange. The Bank 
shall convert MCC Funding to the 
currency of Ghana at a rate to which the 
parties to the Bank Agreement mutually 
agree, subject to MCC approval. 

5. Transparency; Accountability 
Transparency and accountability to 

MCC and to the beneficiaries are 
important aspects of the Program and 

the Projects. Without limiting the 
generality of the foregoing, and in an 
effort to achieve the goals of 
transparency and accountability, the 
Government shall ensure that MiDA: 

(a) Establishes an e-mail suggestion 
box as well as a means for other written 
comments that interested persons may 
use to communicate ideas, suggestions 
or feedback to MiDA; 

(b) Considers as a factor in its 
decision-making the recommendations 
of the Zonal Advisory Committees; 

(c) Develops and maintains, in a 
timely, accurate and appropriately 
comprehensive manner, the MiDA Web 
site that includes postings of 
information and documents in English 
(and other languages where relevant); 

(d) Posts on the MiDA Web site, and 
otherwise makes publicly available via 
appropriate means (including television, 
radio and print), in the appropriate 
language the following documents or 
information from time to time: 

(i) The Compact; 
(ii) All minutes of the meetings of the 

Board and the meetings of each Zonal 
Advisory Committee unless otherwise 
agreed by the Parties; 

(iii) The M&E Plan, as amended from 
time to time, along with periodic reports 
on Program performance; 

(iv) Such financial information as may 
be required by this Compact, the 
Disbursement Agreement or any other 
Supplemental Agreement, or as may 
otherwise be agreed from time to time 
by the Parties; 

(v) All Compact Reports; 
(vi) All audit reports by an Auditor 

and any periodic reports or evaluations 
by a Reviewer; 

(vii) All relevant environmental 
impact assessments and supporting 
documents, and such other 
environmental documentation as MCC 
may request; 

(viii) A copy of the Disbursement 
Agreement, as amended from time to 
time; 

(ix) A copy of any document relating 
to the formation, organization and 
governance of MiDA, including all 
Governing Documents, together with 
any amendments thereto; 

(x) A copy of the Procurement 
Agreement (including the Procurement 
Guidelines), as amended from time to 
time, and any procurement policies or 
procedures and standard documents; 
and 

(xi) A copy of certain information 
derived from each Procurement Plan, as 
specified in the Procurement 
Agreement, and all bid requests and 
notifications of awarded contracts. 

6. Environmental Accountability 

(a) The Government shall ensure that 
MiDA (or any other Permitted Designee) 
undertakes and completes three 
strategic environmental assessments 
(each, an ‘‘SEA’’), each as a condition 
precedent to certain MCC 
Disbursements as described in the 
Schedules to this Program Annex and 
further specified in the Disbursement 
Agreement, and in form and substance 
satisfactory to MCC, covering, 
respectively, the Northern Zone, the 
Afram Basin Zone and the Southern 
Zone. 

(b) The Government shall ensure that 
MiDA (or any other Permitted Designee) 
(i) undertakes and completes any 
environmental impact assessments 
(each, an ‘‘EIA’’), environmental 
management plans (each, an ‘‘EMP’’) 
and resettlement action plans (each, a 
‘‘RAP’’), each in form and substance 
satisfactory to MCC, and as required 
under the laws of Ghana, the 
Environmental Guidelines, this 
Compact or any Supplemental 
Agreement or as otherwise required by 
MCC and (ii) undertakes to implement 
any environmental and social mitigation 
measures identified in such assessments 
or plans to MCC’s satisfaction. 

(c) Government shall commit to fund 
all necessary costs of environmental 
mitigation (including costs of 
resettlement) not specifically provided 
for in the budget for any Project. 

Schedule 1 to Annex I—Agriculture 
Project 

This Schedule 1 generally describes 
and summarizes the key elements of the 
Agricultural Productivity and Value- 
Added Development Project (the 
‘‘Agriculture Project’’) that the Parties 
intend to implement in furtherance of 
the Agriculture Project Objective. 
Additional details regarding the 
implementation of the Agriculture 
Project will be included in the 
Implementation Documents and in the 
relevant Supplemental Agreements. 

1. Background 

Owing to its ability to grow 
successfully a wide diversity of tropical 
and sub-tropical crops, Ghana has the 
potential to become the leading West 
African supplier of horticultural 
products into the markets in 
neighboring African countries and the 
European Union (‘‘EU’’) where the 
demand for tropical, organic and 
conventional fruits and vegetables is 
experiencing strong growth. In addition, 
domestic food security can be 
significantly enhanced by expanding the 
country’s utilization of arable land 
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dedicated to maize, yams, cassava and 
other traditional food crops. 

Agriculture is the backbone of 
Ghana’s economy: it accounts for 
approximately 40% of the country’s 
GDP, directly employs more than 60% 
of the labor force and generates more 
than 55% of the foreign exchange 
earnings. The agricultural sector 
consists of five sub-sectors: crops (other 
than cocoa) and livestock account for 
58% of the GDP attributable to the 
agricultural sector, cocoa for 20%, 
fisheries for 11% and forestry for the 
remaining 11%. 

Ghana’s current agricultural 
production is largely dominated by rain- 
fed production of crops for local 
consumption by smallholder farmers 
using rudimentary technology. 
Furthermore, inconsistency in both the 
supply and the quality of agriculture 
crops hampers Ghana’s ability to 
compete against other countries 
supplying the same to the regional and 
EU markets. Despite non-traditional 
horticultural crops’ potential for earning 
foreign exchange, the agricultural sector 
currently produces mostly traditional 
crops under sub-optimal conditions, 
including lack of interconnectivity 
between production areas and markets 
and limited access to credit. 
Furthermore, insecure land access and 
inefficient land registration processes 
are key risks to the successful expansion 
of higher-value agribusiness. 

Fortunately, a number of concrete 
steps can set the stage for significant 
increases in food security, household 
income, profitable agribusinesses, jobs 
creation and capital investment in 
Ghana’s agricultural sector. Specifically, 
in order to exploit fully its agricultural 
potential, Ghana must improve its 
yields of high quality product, increase 
the acreage devoted to commercial, 
high-value horticultural crops, and 
consistently meet the international 
export market standards. Inefficiencies 
in the value chain will be remedied by 
improving entrepreneurial and technical 
skills among farmers and businesses to 
maximize their output and sales by 
building a post-harvest infrastructure for 
preserving the quality of crops during 
their transportation from the production 
site to final market destination. 

A number of mutually reinforcing 
activities has been identified to address 
the above-described constraints that 
Ghana is facing in achieving the 
Agriculture Project Objective within the 
Intervention Zones. In addition, the 
participation in, and benefits from, the 
Agriculture Project may extend to those 
farmers in nearby districts who operate 
or trade within, or provide supplies to, 
the Intervention Zones. 

2. Summary of the Agriculture Project 
and Related Projects Activities 

The Agriculture Project is designed to 
enhance the profitability of staple food 
and horticulture crops and to improve 
delivery of business and technical 
services to support the expansion of 
commercial agriculture among farmer- 
based organizations (‘‘FBOs’’), which 
are groups of eligible farmers, input 
suppliers selling to such farmers, or 
output processors buying from such 
farmers. MCC Funding will support the 
following Project Activities: 

• Farmer and Enterprise Training in 
Commercial Agriculture: To accelerate 
the development of commercial skills 
and capacity among FBOs and their 
business partners (including service 
providers to FBOs and other entities 
adding value to agricultural crops such 
as processors); 

• Irrigation Development: To 
establish a limited number of retention 
ponds and weirs requested by the FBOs 
and FBO partnerships for whom access 
to water is critical to the success of their 
business objectives; 

• Land Tenure Facilitation: To 
improve tenure security for existing 
land users and to facilitate access to 
land for commercial crops in the 
Intervention Zones; 

• Improvement of Post-Harvest 
Handling and Value Chain Services: To 
facilitate strategic investments by FBOs 
in post-harvest infrastructure 
improvements and to build the capacity 
of the public sector to introduce and 
monitor compliance with international 
plant protection standards; 

• Improvement of Credit Services for 
On-Farm and Value Chain Investments: 
To augment the supply of, and access to, 
credit provided by financial institutions 
operating in the Intervention Zones; and 

• Rehabilitation of Feeder Roads: To 
rehabilitate up to 950 km of feeder roads 
in eight (8) districts in the Intervention 
Zones in order to reduce transportation 
costs and time, to increase access to 
major domestic and international 
markets, and to facilitate transportation 
linkages from rural areas to social 
service networks (including, for 
instance, hospitals, clinics and schools). 

The M&E Plan (described in Annex 
III) will set forth anticipated results and, 
where appropriate, regular benchmarks 
that may be used to monitor the 
progress of the implementation of the 
Agriculture Project. Performance against 
these benchmarks, as well as the overall 
impact of the Agriculture Project, will 
be assessed and reported at the intervals 
to be specified in the M&E Plan, or as 
otherwise agreed by the Parties, from 
time to time. The Parties expect that 

additional indicators will be identified 
during implementation of the 
Agriculture Project. The expected 
results from, and the key benchmarks to 
measure progress on, the Agriculture 
Project, as well as the Project Activities 
undertaken or funded thereunder, are 
set forth in Annex III. 

Estimated amounts of MCC Funding 
for each Project Activity for the 
Agriculture Project are identified in 
Annex II. Conditions precedent to each 
Project Activity under the Agriculture 
Project, and the sequencing of such 
Project Activities, shall be set forth in 
the Disbursement Agreement, any other 
Supplemental Agreements and the 
relevant Implementation Documents. 

The following summarizes each 
Project Activity under the Agriculture 
Project: 

(a) Project Activity: Farmer and 
Enterprise Training in Commercial 
Agriculture (‘‘Commercial Training 
Activity’’) 

Successful FBOs are critical to the 
development of Ghana’s agricultural 
potential. The Program will support 
FBOs by providing training in business 
management, planning and finance 
practices, market analyses and 
marketing, customer service and pricing 
mechanisms. By achieving critical mass, 
FBOs can exercise bargaining power in 
purchasing quality inputs and 
processing, transport, marketing and 
other services at lower prices, and 
consistently provide sufficient 
quantities of quality produce and crops 
in the necessary volume, as well as add 
value to these services, all necessary to 
enter the commercial markets with 
competitive products. The continued 
viability of the FBOs after the Compact 
Term will be a key to the Ghanaian 
farmers’ continued economic growth, 
improved farming practices, ability to 
secure best prices for inputs, access to 
credit and building of strong farmer 
communities. 

The Commercial Training Activity 
seeks to strengthen and support both 
FBOs and certain agribusiness service 
providers who offer various value- 
adding services to the FBOs that meet a 
pre-determined set of criteria to be 
adopted by MiDA with the approval of 
MCC. 

Specifically, MCC Funding will 
support the following: 

(i) Extension activities by the Ministry 
of Food and Agriculture (‘‘MOFA’’). 
MOFA will be responsible for providing 
preliminary organizational and 
technical support to FBOs seeking 
eligibility to participate in the 
commercial training program. MCC 
Funding will be used for the 
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mobilization of MOFA’s district level 
extension agents to identify nascent and 
existing FBOs, as well as farmers and 
suppliers who are good candidates to 
organize new FBOs in collaboration 
with the district assemblies. 

(ii) Commercial training program for 
FBOs. An intensive, multi-phase 
commercial training program will be 
offered to the FBOs to improve 
significantly their skills in management, 
business planning, technology 
applications and marketing. Such FBOs 
will include small and medium-sized 
enterprises (‘‘SMEs’’) that provide 
agribusiness-related, value-adding 
services to farmers. Each phase of the 
program will incorporate training to 
improve business literacy and numeracy 
of the members of the FBOs. A priority 
will be placed on attracting significant 
participation of women and young 
adults and on encouraging their 
engagement in agriculture business 
opportunities in the target districts in 
each Intervention Zone. Specifically, the 
commercial training program will 
consist of the following three phases: 

(1) Phase One: To strengthen the 
business capacity of FBOs, this phase 
will provide intensive training in 
strengthening the organization, 
developing a business vision, and 
learning to use realistic planning tools 
towards commercialization and 
profitability will be provided. 
Participants will be required to prepare 
a long-term business plan for approval 
in accordance with evaluation criteria, 
adopted by MiDA with the approval of 
MCC, before moving on to Phase Two of 
the program. An organization-building 
incentive in the form of business and 
communication technology will be 
available to each participating entity, 
whether an FBO or an SME, that 
completes and begins implementing the 
approved business plan. 

(2) Phase Two: The business plans 
developed in Phase One will determine 
the specific technical training, 
infrastructure support and inputs to be 
provided to the participating entities 
during Phase Two. The focus during 
Phase Two will be to enable the 
participating entities to transition into 
new agricultural crop varieties and to 
adopt and fully integrate good 
agricultural practices into their 
commercial operations. 

(3) Phase Three: The assistance 
during Phase Three will focus on 
helping FBOs to maximize sales 
volumes in the commercial agriculture 
markets (domestic, regional or export), 
with consistent, competitive products 
and services. Training will focus on 
quality assurance management 
(including product handling and 

preservation, packaging and 
transportation), as well as on improving 
the linkages with processors and traders 
and facilitating their access to market 
through branding, advertising, 
information services and promotion of 
agricultural crops. 

(b) Project Activity: Irrigation 
Development (‘‘Irrigation Activity’’) 

In order to combat the frequent crop 
failure and food shortage due to 
variation in the amount and intensity of 
rain, along with intermittent droughts, 
the Government has begun to encourage 
improved management of water 
resources by farmers and to support 
irrigation development programs. For 
instance, the Government, through the 
Ghana Irrigation Development 
Authority, has constructed 22 public 
irrigation schemes with a combined area 
of 8,745 hectares designed to grow rice, 
either double cropped or in rotation 
with vegetables. 

Nonetheless, Ghana’s water resources, 
composed of Lake Volta, formed by the 
Akosombo Dam and the many 
tributaries of the Volta River, have been 
only lightly exploited to irrigate the 
country’s vast tracts of unused land. The 
Irrigation Activity aims to support the 
expansion of fruit and vegetable 
production by smallholder farmers, as 
well as the various farmer groups, by 
providing irrigated water to them. 

Specifically, subject to the completion 
of the relevant SEAs to MCC’s 
satisfaction, MCC Funding will support 
the following: 

(i) The construction of small retention 
ponds in all three Intervention Zones, as 
well as weirs in the Northern Zone, 
upon approval by MiDA of proposals for 
such ponds and weirs submitted by the 
FBOs. The proposals will be evaluated 
for funding based on a pre-determined 
set of criteria to be adopted by MiDA 
with the approval of MCC, which will 
include, among others, appropriate 
assessment of the environmental and 
social impact of, approved permits for, 
and the appropriate screening for the 
economic effects of, the proposed 
construction. 

(ii) With respect to each construction 
described in Section 2(b)(i) of this 
Schedule 1 to Annex I, the following 
activities: 

(1) Feasibility and design studies (that 
include an assessment of the economic 
rates of return and poverty reduction 
impacts of the relevant irrigation 
infrastructure), an EIA, an EMP and a 
RAP, each as may be necessary; and 

(2) Implementation of environmental 
and social mitigation measures, as 
identified in the studies described in 
Section 2(b)(ii)(1) of this Schedule 1 to 

Annex I, or as otherwise may be 
appropriate, including compensation of 
individuals, residences and businesses 
affected by such rehabilitation and 
upgrades, consistent with the World 
Bank’s Operational Policy on 
Involuntary Resettlement (OP 4.12). 

(c) Project Activity: Land Tenure 
Facilitation (‘‘Land Activity’’) 

Ghana currently suffers from an 
inadequate land policy and regulatory 
framework, fragmented institutional 
arrangements, and an underdeveloped 
land registration system. For instance, 
six separate public agencies operate in 
loose coordination under two different 
ministries, and each has a role in land 
administration. In part as a result of this 
institutional fragmentation, land 
transactions are costly and not 
transparent, and produce numerous 
tenure disputes. Other problems in land 
administration in Ghana include a lack 
of formal documentation of customary 
holdings, indeterminate boundaries of 
private and other land holdings, 
conflicting records of land rights and 
delays in negotiating and registering 
acquisition and transfer of land rights. 
Currently, there are approximately 
40,000 land tenure disputes pending 
before the courts. 

In Ghana, customary rights in land are 
prevalent and are offered strong legal 
protections by Ghanaian legislation. In 
addition, investors and local farmers 
access land use rights by long-term lease 
arrangements or other tenancy 
arrangements, and in some cases by 
purchases negotiated directly with the 
relevant community or the Government 
on behalf of the community. Sound 
agricultural development in Ghana 
would be greatly strengthened by 
making access to land more efficient 
and secure while preserving secure 
tenure for local communities. 

The Government is in the process of 
implementing, with support from 
multiple donors, the Land 
Administration Project (‘‘LAP’’) that 
seeks to remedy these problems through 
a systematic reform of the policy and 
institutional framework governing land 
tenure. Consistent with the overall 
policy and methodological framework of 
LAP, the Land Activity seeks to 
contribute to an environment of more 
secure land tenure and more efficient 
land access in the three Intervention 
Zones. 

Specifically, MCC Funding will 
support the following: 

(i) Facilitation of land transactions by 
providing on-demand services. To 
facilitate land transactions on an on- 
demand basis in all the districts within 
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the Intervention Zones, MCC Funding 
will be used to support: 

(1) Assessment of the demand for 
assistance with land transactions and 
registration, as well as the potential 
risks to vulnerable people in land 
transactions, in each district within the 
Intervention Zones; 

(2) Expansion of access to local 
services, such as information provision, 
legal services, valuation, land surveying 
and mediation of land disputes, in 
collaboration with the Lands 
Commission, based on the assessment 
described in Section 2(c)(i)(1) of this 
Schedule 1 to Annex I; 

(3) Development and management of, 
and creation of awareness for, a land 
market information database, outreach 
about the process of land registration 
and production and circulation, as 
necessary, of information regarding 
formal and customary rules and 
administrative practices on land access 
and registration; and 

(4) Strengthening the capacity of the 
Lands Commission, and other land 
sector agencies as appropriate, for more 
efficient processing of land registration 
requests, including, subject to approval 
by MiDA and MCC, supplementing the 
staffing and providing equipment to 
automate the processing of land 
registration requests. 

(ii) A pilot program for area-wide 
registration of rural land rights 
involving, among others, certain 
preparatory tasks (including, among 
others, community sensitization, 
composite maps and inventory of land 
rights) and the formalization of land 
rights consistent with the methodology 
developed under LAP (including, 
among others, resolution of land 
disputes via alternative dispute 
resolution (‘‘ADR’’) mechanisms, formal 
demarcation of parcel boundaries and 
issuance of registered land titles). The 
pilot program for registration of land 
rights will take place in two phases. In 
Phase One, the rural areas of the 
districts of Awutu Efutu Senya, 
Savalugu-Nanton and Afram Plains will 
be declared pilot registration districts 
(‘‘PRDs’’). In Phase Two, a similar set of 
activities, revised to incorporate the 
lessons learned in Phase One, will be 
carried out in six additional PRDs 
selected by MiDA based upon a pre- 
determined set of criteria adopted by 
MiDA with the approval of MCC, 
incorporating the lessons learned in 
Phase One. 

(iii) Development of innovative 
solutions to the land tenure problems 
and the fostering of informed 
stakeholder dialogue on technical, 
social or policy issues relevant to land 
tenure and access. This activity will 

include the development and 
implementation of (1) a training action 
plan to build capacity for public and 
private sector land administration 
services; (2) an assessment and analysis 
of the legal and administrative aspects 
of compensation resulting from ADRs; 
(3) a small grants program, in 
coordination with LAP, designed to 
encourage constructive debate on land 
issues; (4) workshops and other forums 
for dialogue; and (5) development and 
adoption of a gender strategy for 
implementation of the Land Activity. 

(iv) Improvement of the courts’ ability 
to process land disputes. To establish 
expeditious and inexpensive ways to 
resolve land disputes and to reduce the 
backlog of land dispute cases in certain 
circuit courts, MiDA will collaborate 
with the Judicial Service to refine their 
understanding of the nature and scope 
of existing land disputes and the 
prospective dispute resolution 
mechanisms to resolve such disputes; to 
finalize and implement an action plan 
identifying the most appropriate 
approach; to remove the identified 
backlog of land disputes in each 
participating court; to automate the 
records relating to the resolution of the 
land disputes; and to develop a practice 
manual on the use of various ADR 
procedures for use by various members 
of the circuit courts in the Intervention 
Zones involved in handling land 
disputes. 

(d) Project Activity: Improvement of 
Post-Harvest Handling and Value Chain 
Services (‘‘Post-Harvest Activity’’) 

A number of post-harvest 
infrastructure improvements are 
necessary for the Ghanaian horticulture 
export industry to become a significant 
supplier of fruits and vegetables to the 
EU and other export markets. Therefore, 
MCC Funding will be used to develop 
post-harvest handling capacity that 
maintains the quality of product from 
the farm to the market. In addition, the 
capacity of the public sector will be 
improved to meet International Plant 
Protection Convention (‘‘IPPC’’) 
standards. In order to ensure the long- 
term growth and sustainability of the 
post-harvest infrastructure, the 
ownership and operation of such 
infrastructure will be privatized during 
the Compact Term based on a 
privatization plan adopted by MiDA 
with the approval of MCC. 

Specifically, MCC Funding will 
support the following: 

(i) Improvements to existing nucleus 
farm packhouses in the form of forced- 
air cooling and temporary cold storage 
units, to be owned and operated by the 
current owners of such packhouses. 

Nucleus farmers that procure products 
from small outgrowers, or are willing to 
procure outgrower-grown product in the 
future, will be eligible to obtain such 
improvements. Eligibility requirements 
will also include, among others, 
membership in an agricultural export 
association that will facilitate the 
collection of the full repayment of the 
cost of such improvements, with 
interest at market rate comparable to 
that charged borrowers under the Credit 
Activity, from the nucleus farmer in 
accordance with guidelines on 
provision of credit adopted by MiDA 
with the approval of MCC. Such 
repayments will be deposited in a 
special account established by MiDA for 
reinvestment into activities with the 
export associations that are consistent 
with the Program Objective selected by 
MiDA based on a pre-determined set of 
criteria adopted by MiDA with the 
approval of MCC. 

(ii) Construction of packhouses and 
other post-harvest infrastructure for 
eligible FBOs located in target districts 
within the Intervention Zones to serve 
the needs of disadvantaged smallholder 
farmers growing pineapple, papaya, 
mango, and certain vegetable and staple 
crops. The eligibility requirements will 
include, among others, a plan for full 
recovery of the operation and 
maintenance costs of such packhouses 
in accordance with guidelines on 
provision of credit adopted by MiDA 
with the approval of MCC. Any required 
permits, including environmental 
permits, will be obtained prior to 
construction. The ownership of the 
packhouses will be transferred from 
MiDA before the expiration of the 
Compact Term to the relevant FBOs that 
demonstrate sustained commercial 
operations. 

(iii) Construction of infrastructure for 
packing and cooling at the Kotoka 
International Airport that meets 
international standards, which will be 
completed in two phases. The first 
phase will include the construction of 
basic infrastructure to facilitate packing 
and storage of fresh agriculture produce, 
with provision for future installation of 
cooling facilities. The installation of 
cooling facilities in the second phase 
will be triggered by a demonstrated 
need for such capacity and a plan for 
the full recovery of the cost of 
installation, operations and 
maintenance of such capacity, in 
accordance with guidelines on 
provision of credit adopted by MiDA 
with the approval of MCC. Any required 
permits, including environmental 
permits, will be obtained prior to 
construction. 
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(iv) Upgrade of Ghana’s capacity to 
meet IPPC standards. Equipment 
installation, systems improvement and 
staff training of the Plant Protection and 
Regulatory Services Directorate within 
MOFA, the Ghana Standards Board and 
the Water Resource Institute, will be 
implemented to improve service 
delivery to the private sector. 

(e) Project Activity: Improvement of 
Credit Services for On-Farm and Value 
Chain Investments (‘‘Credit Activity’’) 

Financial service providers are few 
and far between in most of the districts 
in the Intervention Zones and have 
limited abilities to expand rapidly. Only 
one commercial bank, the Agriculture 
Development Bank, is meaningfully 
engaged in making loans to agricultural 
clients in the Northern Zone and the 
Afram Basin Zone. Although there are 
37 privately-owned rural banks and 
seven financial NGOs that serve rural 
clients in the Intervention Zones, their 
resources and capacity are very limited. 
The Credit Activity will support the 
other Project Activities under the 
Agriculture Project by facilitating access 
to credit in the Intervention Zones and 
assisting the banks to improve their 
ability to assess, grant and manage 
agriculture loans. 

Specifically, MCC Funding will 
support the following: 

(i) Provision of funds for banks, 
financial NGOs and other eligible 
financial intermediaries for on-lending 
to borrowers in the agricultural sector in 
the Intervention Zones. It is anticipated 
that rural banks and financial NGOs will 
access the facility to make seasonal and 
other working capital loans with 
maturities of less than 18 months, and 
commercial banks will access the 
facility to make medium-term loans. 
The financial intermediaries will 
assume one-half of the credit risk on the 
loans made using the facility. As an 
incentive to participate in granting and 
effectively collecting the loans, the 
highest-performing rural banks and 
financial NGOs will be eligible at the 
end of the Compact Term to receive a 
portion of the facility as a grant based 
on a set of performance evaluation 
criteria adopted by MiDA with the 
approval of MCC. This will strengthen 
the capital base of successful banks, 
enhancing their ability to sustain credit 
to farmers and the agricultural value 
chain. 

(ii) Establishment of new office 
locations, branches or loan production 
offices, in all the Intervention Zones, 
with a special preference given to the 
Northern Zone and the Afram Basin 
Zone for banks, selected based on 
eligibility criteria adopted by MiDA 

with the approval of MCC to provide 
access to credit and financial services in 
unserved areas. 

(iii) Training for rural banks and 
financial NGOs on credit and 
management skills consisting of 
classroom and on-site training 
throughout the Compact Term, 
including the purchase of a mobile 
training center for use in the rural areas 
for banking training classes and the 
necessary technology. 

(iv) Establishment of pilot programs 
intended to speed the flow of credit 
along the agriculture value chain, such 
as voucher programs with retail input 
providers. 

(f) Project Activity: Rehabilitation of 
Feeder Roads (‘‘Feeder Roads Activity’’) 

To improve transportation linkages 
and to reduce transport costs, MCC 
Funding will support the rehabilitation 
or upgrading of about 950 km of feeder 
roads in the Intervention Zones. The 
extent to which the feeder roads are 
rehabilitated or upgraded will depend 
upon, among others, their current 
condition, the present and projected 
traffic volume as a result of increased 
agricultural activity and productivity in 
those districts, and the results of an EIA, 
if any, required under Section 2(f)(ii)(1) 
of this Schedule 1 to Annex I. 

Specifically, subject to the completion 
of the relevant SEAs to MCC’s 
satisfaction, MCC Funding will support 
the following: 

(i) Rehabilitation and upgrading of the 
identified segments of feeder roads as 
follows: 

(1) Approximately 205 km of feeder 
roads in Awutu Efutu Senya; 

(2) Approximately 181 km of feeder 
roads in Akwapim South; 

(3) Approximately 55 km of feeder 
roads in South Tongu; 

(4) Approximately 7 km of feeder 
roads in Keta; 

(5) Approximately 49 km of feeder 
roads in Ketu; 

(6) Approximately 44 km of feeder 
roads in North Dayi; 

(7) Approximately 66 km of feeder 
roads in Hohoe; and 

(8) Approximately 337 km of feeder 
roads in Savelugu Nanton. 

(ii) With respect to each feeder road 
identified in Section 2(f)(i) of this 
Schedule 1 to Annex I, the following 
activities: 

(1) Feasibility and design studies (that 
include an assessment of the economic 
rates of return and poverty reduction 
impacts of the relevant feeder roads), an 
EIA, an EMP and a RAP, each as may 
be necessary; 

(2) Implementation of environmental 
and social mitigation measures, as 

identified in the studies described in 
Section 2(f)(ii)(1) of this Schedule 1 to 
Annex I, or as otherwise may be 
appropriate, including compensation of 
individuals, residences and businesses 
affected by such rehabilitation and 
upgrades, consistent with the World 
Bank’s Operational Policy on 
Involuntary Resettlement (OP 4.12); 

(3) Posting of signage and making 
other safety improvements; and 

(4) Project management, supervision 
and auditing of such rehabilitation and 
upgrades. 

3. Beneficiaries 
The Agriculture Project will directly 

benefit more than 100,000 farm and 
rural households, comprising an 
estimated 500,000 individuals, through 
the commercial activities of at least 
1,200 FBOs and 120 service providers 
located throughout the 23 target districts 
in the three Intervention Zones. In 
addition, the participation in, and 
benefits from, the Agriculture Project 
may extend to those farmers in nearby 
districts who operate or trade within, or 
provide supplies to, the Intervention 
Zones. In the Intervention Zones, 
farmers and others will also benefit 
through more secure land tenure with 
an estimated 5,000 tracts of land gaining 
registered rights, more efficient 
registration services and more efficient 
circuit courts for resolution of land 
disputes. Over 50 commercial banks, 
rural banks and financial NGOs will 
benefit from access to new funding, new 
banking capacity skills, and potentially 
a permanent injection of new capital at 
the expiration of the Compact Term to 
improve seasonal and medium-term 
credits to rural households and other 
enterprises engaged in commercial 
agriculture activities. The rehabilitation 
and upgrades to the feeder roads is 
expected to benefit up to 95,000 farm 
households and agricultural producers 
by facilitating access to domestic and 
international markets, and to critical 
social services. 

4. Donor Coordination; Role of Private 
Sector and Civil Society 

Where a number of donors, trade 
associations and agricultural lenders are 
already supporting capacity building of 
the agriculture industry, the 
Commercial Training Activity, the 
Irrigation Activity and the Post-Harvest 
Activity will build upon, and 
complement, these existing efforts. The 
lessons learned from other donors’ 
experiences, especially regarding the 
need to avoid narrowly targeted lending 
and over-subsidization of interest rates, 
in order to encourage sustainability will 
be incorporated into the implementation 
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of the Credit Activity. The World Bank, 
Department for International 
Development of the United Kingdom, 
KfW Entwicklungsbank, Canadian 
International Development Agency, 
Deutsche Gesellschaft für Technische 
Zusammenarbeit (GTZ) GmbH, and 
Nordic Development Fund all support 
the LAP. The Land Activity has been 
conceived within the framework of the 
LAP and the various lessons learned 
from the LAP to date will be considered 
in the implementation of the Land 
Activity. Selection of feeder roads for 
inclusion under the Feeder Roads 
Activity has been coordinated with 
those roads being funded by the EU 
under its Feeder Roads Improvement 
Project. 

Ongoing consultations with private 
sector representatives, as well as 
smallholder farmers, large farmers, 
agricultural input suppliers, 
development organizations, 
microfinance institutions, processors, 
traders, exporters and transporters of 
agricultural products, agricultural 
industry associations, formal banking 
institutions, research and higher 
education institutions, and the 
representatives of women’s and 
environmental NGOs will be held by 
MiDA throughout the implementation of 
the Agriculture Project. 

5. U.S. Agency for International 
Development (‘‘USAID’’) 

In 2005, USAID initiated the Trade 
and Investment Program for a 
Competitive Export Economy 
(‘‘TIPCEE’’) to achieve growth in 
Ghana’s sales of non-traditional exports. 
TIPCEE seeks to provide, among others, 
certain targeted farmers with training in 
improved agricultural practices and 
access to new varieties of seeds and 
inputs. The Agriculture Project has been 
designed with input from USAID so that 
TIPCEE and the Agriculture Project will 
mutually support each other. 
Furthermore, research on land issues by 
the Institute of Statistical, Social and 
Economic Research at the University of 
Ghana will inform the implementation 
of the small grants program under 
Section 2(c)(iii)(3) of this Schedule 1 to 
Annex I. While USAID currently has no 
projects focusing on the rehabilitation or 
upgrade of feeder roads in Ghana, the 
Government intends to continue 
dialoguing with USAID to identify areas 
in which USAID’s activities may 
complement the Feeder Roads Activity. 
Finally, USAID has reviewed and 
provided input into the designing of the 
Credit Activity, and the goals and 
methods of the Credit Activity are 
consistent with the practices in favor of 
financial institution’s sustainability and 

the avoidance of subsidies as advocated 
by USAID. 

6. Sustainability 
Each Project Activity under the 

Agriculture Project is designed to 
advance the food crop and horticulture 
industry in Ghana and to lay the 
foundation for substantial and 
sustainable economic growth. To that 
end, the improvements in human 
resource capacity under the Commercial 
Training Activity, availability of water 
resources under the Irrigation Activity, 
land tenure security under the Land 
Activity, production of exportable 
produce under the Post-Harvest 
Activity, the amount of available credit 
to farmers under the Credit Activity, 
and efficiency gains in transportation of 
agricultural goods and access to inputs 
under the Feeder Roads Activity, 
together, are expected to transform 
subsistence and sub-scale cash framers 
into commercially viable operations, to 
create new, as well as to strengthen 
existing, suppliers, processors and 
marketers on sound business bases and 
to enhance a climate that attracts 
additional outside investment in the 
food crop and horticulture sectors in 
Ghana, thus leading to continued and 
sustainable growth of Ghana’s 
agricultural sector. 

The environmental and social 
sustainability of the Agriculture Project 
will be assured through ongoing 
consultations with the public regarding 
the manner in which the Agriculture 
Project is being implemented. SEAs will 
be conducted in each Intervention Zone 
affected by the Agriculture Project and, 
as necessary, environmental and social 
analyses (that include an analysis of the 
gender impacts of the Agriculture 
Project) will be conducted, as part of the 
technical survey and design of major 
investments in any physical 
infrastructure under the Agriculture 
Project to determine the environmental 
impacts and existence of economic and 
physical displacements, if any. 
Furthermore, the Government will 
ensure, directly or through MiDA (or 
any other Permitted Designee), that 
environmental and social mitigation 
measures are developed and 
implemented for each Project Activity 
under the Agriculture Project in 
accordance with the provisions of this 
Compact and any relevant 
Supplemental Agreements. MiDA will 
ensure that environmental and social 
assessment responsibilities will be 
included in the bidding documents for 
the design or supervisory firms, the 
construction firms, the independent 
technical auditing firms and any project 
management advisors. MiDA will 

ensure that HIV awareness and worker 
safety training will be included as well 
in the bidding documents for the 
construction firms. In addition, any 
required EIAs, EMPs and RAPs, in form 
and substance satisfactory to MCC, will 
be developed and implemented under 
the Agriculture Project and monitored 
by MiDA as necessary during the 
implementation of the Agriculture 
Project. Any MCC Disbursements for 
construction will be contingent upon 
issuance of environmental permits, as 
needed, or any Government statutory 
requirements. The Government will 
fund any project-related environmental 
mitigation costs (including resettlement 
costs) that are not already covered by 
MCC Funding pursuant to Sections 
2(b)(ii) and 2(f)(ii) of this Schedule 1 to 
Annex I. 

7. Policy; Legal and Regulatory Reform 

The Parties have identified the 
following policy, legal and regulatory 
reforms and actions that the 
Government shall pursue in support, 
and to reach the full benefits, of the 
Agriculture Project, the satisfactory 
implementation of which will be 
conditions precedent to certain MCC 
Disbursements as provided in the 
Disbursement Agreement: 

(a) Government shall adopt an 
amendment to cause the National Plant 
Protection Organization to be in 
compliance with IPPC standards. 

(b) Government shall take effective 
measures to implement the 
recommendations for legal and 
institutional reforms for land 
administration, land management and 
land tenure as proposed in a 
memorandum submitted by the Minister 
of Lands, Forests and Mines to the 
Cabinet and approved by the Cabinet on 
February 9, 2006. 

(c) Government shall harmonize the 
relevant land legislation and regulations 
with the constitutional mandate related 
to public taking of land for the public 
good. 

8. Proposals 

Public solicitations for proposals are 
anticipated to procure goods, works and 
services, as appropriate, to implement 
all Project Activities under the 
Agriculture Project. MiDA will develop, 
subject to MCC approval, a process for 
consideration of all such proposals. 
Notwithstanding the foregoing, MiDA 
may also consider, using a process 
developed subject to MCC approval, any 
unsolicited proposals it might receive. 
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Schedule 2 to Annex I—Transportation 
Project 

This Schedule 2 generally describes 
and summarizes the key elements of the 
Transportation Infrastructure 
Development Project (the 
‘‘Transportation Project’’) that the 
Parties intend to implement in 
furtherance of the Transportation 
Project Objective. Additional details 
regarding the implementation of the 
Transportation Project will be included 
in the Implementation Documents and 
in the relevant Supplemental 
Agreements. 

1. Background 

Agricultural development is critically 
dependent on a sound transport 
network for access to inputs and 
markets. Ghana’s transport system 
consists of four modes: Road, aviation, 
rail and maritime. Its national road 
network totals about 60,000 km while it 
has one international airport and four 
domestic airports. It has approximately 
945 km rail network currently serving 
the southern half of the country, and its 
maritime infrastructure consists of 350 
km of inland water transport over Lake 
Volta, in addition to the two seaports at 
Tema and Takoradi. 

Road transport is the dominant mode 
of transport in Ghana, carrying almost 
95% of the passenger traffic and 97% of 
all movable freight in the country. The 
Government has identified high 
transport costs as a barrier to achieving 
sustainable economic growth inhibiting 
the expansion of agricultural 
opportunities by restricting access and 
linkages to major domestic and 
international agricultural markets. 

In order to address the problem of 
high transport costs, the Government 
has developed a rolling five-year 
strategic plan, out of which the first 
three-year segment was used to prepare 
the Road Sector Development Program 
(‘‘RSDP’’) for implementation over the 
period from 2002 through 2007. The 
objective of the RSDP is to reduce 
poverty and disparities in incomes, 
improve the standard of living in both 
the rural and urban areas, and raise the 
quality of life by improving access to 
social services, all through improved 
road infrastructure. In addition, under 
the GPRS, the Government is committed 
to providing a better distribution of the 
road network and other transportation 
linkages to reduce disparities between 
the urban and the rural communities. 

MCC Funding will, therefore, be used 
to undertake improvements to the road 
network with emphasis on primary and 
secondary roads, principally in the 
Intervention Zones, consistent with the 

Government’s efforts to remove 
transport disparities between the rural 
and urban areas, to reduce vehicle 
operating and maintenance costs and to 
improve the competitiveness of 
agricultural producers using these 
roads. In addition, MCC Funding will 
also be used to undertake improvements 
to inland water transport to enhance the 
transportation network in the Afram 
Basin Zone. 

2. Summary of Transportation Project 
and Related Projects Activities 

The Transportation Project is 
designed to reduce the transportation 
costs affecting agricultural commerce at 
sub-regional and regional levels in 
Ghana, in support of the Agriculture 
Project. MCC Funding will support the 
following Project Activities: 

• Upgrades to Sections of N1 
Highway: To reduce the bottleneck in 
accessing the International Airport and 
the Port of Tema and to support an 
expansion of Ghana’s export-directed 
horticulture base beyond current 
production, by upgrading of 14 km of 
the National Highway (‘‘N1 Highway’’) 
between Tema and Accra (specifically, 
the stretch of N1 Highway from Tetteh 
Quarshie Interchange to Mallam Road 
Junction, also known as ‘‘TQM’’) and by 
constructing two grade separation 
interchanges at the Dimples-Achimota 
and Mallam Junctions to improve traffic 
management at these locations; 

• Improvements of Trunk Roads: To 
facilitate the growth of agriculture and 
access to social services by 
rehabilitating or constructing up to 230 
km of trunk roads in the Afram Basin 
Zone; and 

• Improvements of Lake Volta Ferry 
Services: To facilitate the growth of 
agriculture in the Afram Basin Zone by 
improving the ferry services of Volta 
Lake Transport Company (‘‘VLTC’’) that 
connect Adawso on the southern shore 
to Ekye Amanfrom on the northern 
shore. 

The M&E Plan (described in Annex 
III) will set forth anticipated results and, 
where appropriate, regular benchmarks 
that may be used to monitor the 
progress of the implementation of the 
Transportation Project. Performance 
against these benchmarks, as well as the 
overall impact of the Transportation 
Project, will be assessed and reported at 
the intervals to be specified in the M&E 
Plan, or as otherwise agreed by the 
Parties, from time to time. The Parties 
expect that additional indicators will be 
identified during implementation of the 
Transportation Project. The expected 
results from, and the key benchmarks to 
measure progress on, the Transportation 
Project, as well as the Project Activities 

undertaken or funded thereunder, are 
set forth in Annex III. 

Estimated amounts of MCC Funding 
for each Project Activity for the 
Transportation Project are identified in 
Annex II. Conditions precedent to each 
Project Activity under the 
Transportation, and the sequencing of 
such Project Activities, shall be set forth 
in the Disbursement Agreement, other 
Supplemental Agreements or the 
relevant Implementation Documents. 

The following summarizes each 
Project Activity under the 
Transportation Project: 

(a) Project Activity: Upgrades to 
Sections of N1 Highway (‘‘N1 Activity’’) 

The TQM runs in an East-West 
direction, constitutes a part of the 
Accra—Tema Motorway and functions 
as a part of the larger Trans-West Africa 
Highway. It also supports the urban 
traffic movement within the Greater 
Accra Metropolitan Area. The existing 
TQM, a two lane road, is severely 
congested during the greater part of the 
working day, with an estimated traffic 
flow of between 28,000 and 35,000 
vehicles per day. 

Since 1996, traffic has been growing 
around Accra by approximately 7 to 
7.5% each year. While overall traffic 
volumes in Accra continue to increase 
at a relatively rapid rate, the rate of 
increase observed on the TQM has been 
less, reflecting the degree of saturation 
on the road and travelers’ decisions not 
to use the route at congested times. 
Observed ‘‘free-flow’’ travel speeds on 
improved sections of the N1 Highway 
reach 50–70 km per hour; however, at 
narrower sections including the TQM, 
average speeds can drop to less than 10 
km per hour. 

As a result of this congestion and the 
associated high vehicle operating costs, 
the Government and its development 
partners have undertaken to improve 
and widen sections of the N1 Highway, 
including those that are contiguous to 
the TQM. Currently, the TQM acts as a 
bottleneck and negatively impacts the 
returns to the investment on the 
contiguous sections. MCC will fund 
rehabilitation to, and upgrades of, 
specific sections of the N1 Highway in 
an effort to improve the efficiency of the 
greater road network in and around 
Accra, including access to the key sea 
and air export facilities. 

Specifically, MCC Funding will 
support the following: 

(i) Improvement and upgrade to the 
14 km of N1 Highway between Tetteh 
Quarshie and Mallam Junctions as a 
three lane dual carriageway (without 
service roads) and provision of grade 
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separation interchanges at the Dimples- 
Achimota and Mallam Junctions. 

(ii) With respect to the improvements 
and upgrades identified in Section 
2(a)(i) of this Schedule 2 to Annex I, the 
following activities: 

(1) Feasibility and design studies (that 
include an assessment of the economic 
rates of return and poverty reduction 
impacts of the relevant sections of the 
N1 Highway), an EIA, an EMP and a 
RAP; 

(2) Implementation of the 
environmental and social mitigation 
measures, as identified in the studies 
described in Section 2(a)(ii)(1) of this 
Schedule 2 to Annex I, or as otherwise 
may be appropriate, including 
compensation of individuals, residences 
and businesses affected by such 
improvements and upgrades, consistent 
with the World Bank’s Operational 
Policy on Involuntary Resettlement (OP 
4.12); 

(3) Utility relocations, as may be 
necessary; and 

(4) Project management, supervision 
and auditing of such improvements and 
upgrades. 

(iii) Feasibility and design studies 
(that include an assessment of the 
economic rates of return), an EIA, an 
EMP and a RAP, each as may be 
necessary for service roads and grade 
separation at an additional six 
interchanges along the TQM (the 
construction of which shall not be 
funded by MCC Funding). 

(b) Project Activity: Improvements of 
Trunk Roads (‘‘Trunk Roads Activity’’) 

MCC Funding will support the 
assessment and subsequent 
improvements of up to 230 km of trunk 
roads. Specifically, subject to the 
completion of the relevant SEAs to 
MCC’s satisfaction, MCC Funding will 
support the following: 

(i) Improvements to the following five 
trunk roads: 

(1) Agogo—Dome Road (77 km). 
Upgrading of 23 km of road between 
Agogo and Dukusen to bitumen 
surfacing and rehabilitation or 
construction of 54 km of road between 
Dukusen and Dome to gravel surfacing 
(including rehabilitation or construction 
of drainage culverts and bridges and 
contingent upon completion of an 
environmental audit); 

(2) Ejura—Domi Road (22 km). 
Upgrading from gravel to bitumen 
surfacing of 22 km of road between 
Ejura and Domi; 

(3) Ekye Amanfrom—Agordeke Road 
(85 km). Upgrading from gravel to 
bitumen surfacing of about 46 km, and 
rehabilitation of 39 km of existing 
bitumen-surfaced sections, of the road 
from Ekye Amanfrom and Agordeke; 

(4) Nkawkaw-Mpraeso—Kwahu Tafo 
Road (22 km). Rehabilitation and 
resurfacing of the bitumen surfaced road 
from Nkawkaw through Mpraeso to 
Kwahu Tafo; and 

(5) Kwahu Tafo—Adawso (21 km). 
Completion of paving (into bitumen 
surfacing) of 21 km of road from Kwahu 
Tafo to Adawso. 

(ii) With respect to the improvements 
and upgrades identified in Section 
2(b)(i) of this Schedule 2 to Annex I, the 
following activities: 

(1) A technical and environmental 
audit of the Agogo—Dome Road (77 km) 
to assess the impact of recent 
rehabilitation activities; 

(2) Feasibility and design studies (that 
include an assessment of the economic 
rates of return and poverty reduction 
impacts of the relevant trunk roads), an 
EIA, an EMP and a RAP, each as may 
be necessary; 

(3) Implementation of the 
environmental and social mitigation 
measures, as identified in the studies 
described in Section 2(b)(ii)(2) of this 
Schedule 2 to Annex I, or as otherwise 
may be appropriate, including 
compensation of individuals, residences 
and businesses affected by such 
improvements and upgrades, consistent 
with the World Bank’s Operational 
Policy on Involuntary Resettlement (OP 
4.12); and 

(4) Project management, supervision 
and auditing of such improvements and 
upgrades. 

(c) Project Activity: Improvements to 
Lake Volta Ferry Service (‘‘Ferry 
Activity’’) 

To facilitate growth of the agricultural 
sector of the Afram Basin Zone, MCC 
Funding will be used to support 
improvements to ferry services of VLTC, 
connecting Adawso on the southern 
shore to Ekye Amanfrom on the 
northern shore. 

Specifically, subject to the completion 
of the relevant SEAs to MCC’s 
satisfaction, MCC Funding will support 
the following: 

(i) Construction of two double-ended 
vehicle/pedestrian ferries with 
hydraulic liftable propellers. 

(ii) Training of VLTC staff, including 
management and occupational safety 
training for workshop foremen from 
VLTC’s staff in Akosombo, VLTC’s 
workshop staff, artisans, and ferry crew. 

(iii) Rehabilitation of the Akosombo 
floating dock to enhance VLTC’s 
construction, repair and maintenance 
capabilities. 

(iv) Civil works at the landing stages 
at Adawso and Ekye Amanfrom to 
increase the ferry and vehicle handling 
capacities at the same landing stages. 

(v) Rehabilitation of ferry terminals at 
Adawso and Ekye Amanfrom, including 
all-weather protection and adequate 
sanitation facilities to accommodate 
additional ferry and passenger traffic. 

(vi) Extraction of tree-stumps from the 
crossing route between Adawso and 
Ekye Amanfrom to eliminate 
navigational and safety hazards during 
low water periods. 

(vii) With respect to the 
improvements and upgrades identified 
in Sections 2(c)(i)–(vi) of this Schedule 
2 to Annex I, the following activities: 

(1) Feasibility and design studies (that 
include an assessment of the economic 
rates of return and poverty reduction 
impacts), an EIA, an EMP and a RAP, 
each as may be necessary; 

(2) Implementation of the 
environmental and social mitigation 
measures, as identified in the studies 
described in Section 2(c)(vii)(1) of this 
Schedule 2 to Annex I, or as otherwise 
may be appropriate, including 
compensation of individuals, residences 
and businesses affected by such 
improvements and upgrades, consistent 
with the World Bank’s Operational 
Policy on Involuntary Resettlement (OP 
4.12); and 

(3) Project management, supervision 
and auditing of such improvements and 
upgrades. 

3. Beneficiaries 
The principal beneficiaries of the 

Transportation Project are expected to 
be the users of the improved roads and 
ferry facilities since it decreases 
transportation costs to markets and 
social service delivery points and 
employees, in addition to the owners of 
urban and rural businesses that rely on 
the Ghanaian road network. 

More specifically, the N1 Highway 
upgrades are expected to benefit 
approximately 150,000 daily users and 
should support a broader expansion of 
Ghana’s export-directed horticulture 
beyond its current production base of 
less than 7,000 hectares. Improvements 
to the trunk roads are expected to open 
new economic opportunities for 
approximately 25,000 agricultural 
households and users, spurring 
agricultural production in the Afram 
Basin Zone, most of whom are 
considered poor or very poor. These 
improvements will also facilitate access 
to social services, including health and 
education, for these poor households. 
The benefits from time savings by 
introducing additional ferries will 
accrue to all users of the ferry. More 
fundamentally, improved reliable ferry 
service in the district of Afram Plains 
should generate improved access to 
inputs and markets for farmers and 
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increased competition among truckers, 
which should in turn yield increased 
farmgate prices and reduced operating 
costs. These benefits are likely to be 
divided equally between farmer and 
users, on the one hand, and the vehicle 
owners, on the other hand, a great 
majority of whom are poor. 

4. Donor Coordination 
Donor coordination in the transport 

sector in Ghana is organized through 
RSDP, bringing together, among others, 
the World Bank, the African 
Development Bank, Department for 
International Development (‘‘DFID’’), 
EU, Japan International Cooperation 
Agency and the Arab Bank for Economic 
Development, for a multi-year integrated 
funding program of approximately 
US$1.2 billion. The collaboration takes 
place through the annual donor 
conference and in-country monthly 
meetings to review the performance of 
the sector. The road agencies in Ghana 
have received substantial donor support 
for construction, maintenance and 
institutional strengthening. 

The Transportation Project 
coordinates with many ongoing and 
planned donor activities, and has been 
structured to ensure complementarity. 
For instance, none of the selected roads 
under the Trunk Roads Activity is 
expected to benefit from other donor- 
supported interventions. In addition, 
there has been no material donor 
support to the VLTC in recent years 
whereas the Ferry Activity is designed 
specifically to support this critical 
transport link to one of the poorest 
districts in Ghana. 

5. U.S. Agency for International 
Development 

USAID currently does not focus 
specifically on the construction and 
rehabilitation of the transportation 
infrastructure in Ghana. However, 
MiDA will continue to dialogue with 
USAID to identify potential 
opportunities for coordination with 
respect to the Transportation Project. 

6. Sustainability 
The Ministry of Transportation 

(‘‘MoT’’) is the principal institution 
responsible for the effective and 
sustainable management of the road 
network in Ghana. As such, it plays a 
central role in coordinating and 
regulating activities of the road agencies 
(i.e., Department of Feeder Roads 
(‘‘DFR’’), the Department of Urban 
Roads (‘‘DUR’’), the Ghana Highway 
Authority (‘‘GHA’’) and the Ghana Road 
Fund (‘‘GRF’’)). GHA, DFR and DUR are 
responsible for the administration, 
planning, control, development and 

maintenance of the trunk road network, 
feeder roads and urban roads, 
respectively. 

Approximately 45% of the MoT’s 
annual budget is allocated to operation 
and maintenance of the existing road 
network. Currently, the maintenance of 
the roads is generally funded through 
GRF, which provides a sustainable and 
reliable source of funds to pay for 
maintenance of the road network. Its 
sources of revenue include fuel levies, 
vehicle registration fees, road use fees, 
road tolls, bridge tolls, ferry tolls, and 
international transit fees (for foreign 
vehicles entering Ghana). The MoT is 
committed to maintaining this funding. 
It has also developed a plan to increase 
the total number of kilometers of 
maintainable roads by about 3,600 km a 
year, primarily though spot 
improvement and rehabilitation of roads 
previously considered as non- 
maintainable. GRF monies will be used 
to maintain the roads constructed or 
improved under this Transportation 
Project. 

While VLTC is financially self- 
sustaining based on current toll levels, 
a lack of suitable equipment to 
accommodate an increasing number of 
ferry passengers is a key constraint to 
consistent, economic service by VLTC. 
Its severely limited maintenance 
capacity and, by extension, its 
operational abilities endanger 
continuity and dependability of its 
service. Spare parts for the presently 
operating ferries are difficult to obtain 
and the main auxiliary engines of the 
current ferry are no longer in 
production. MCC Funding is critical in 
ensuring efficient and timely services 
and meeting projected demand. MCC 
Funding will expand VLTC’s service 
and maintenance capabilities and is 
expected simultaneously to reduce its 
recurrent direct costs. 

The environmental and social 
sustainability of the Transportation 
Project will be assured through ongoing 
consultations with the public regarding 
the manner in which the Transportation 
Project is being implemented. SEAs will 
be conducted in each Intervention Zone 
affected by the Transportation Project 
(other than the district affected solely by 
the N1 Activity) and, as necessary, 
environmental and social analyses (that 
include an analysis of the gender 
impacts of the Transportation Project) 
will be conducted, as part of the 
technical survey and design of major 
investments in any physical 
infrastructure under the Transportation 
Project to determine the environmental 
impacts and existence of economic and 
physical displacements, if any. 
Furthermore, the Government will 

ensure, directly or through MiDA (or 
any other Permitted Designee), that 
environmental and social mitigation 
measures are developed and 
implemented for each Project Activity 
under the Transportation Project in 
accordance with the provisions of this 
Compact and any relevant 
Supplemental Agreements. MiDA will 
ensure that environmental and social 
assessment responsibilities will be 
included in the bidding documents for 
the design or supervisory firms, the 
construction firms, the independent 
technical auditing firms and any project 
management advisors. MiDA will 
ensure that HIV awareness and worker 
safety training will be included as well 
in the bidding documents for the 
construction firms. In addition, any 
required EIAs, EMPs and RAPs, in form 
and substance satisfactory to MCC, will 
be developed and implemented under 
the Transportation Project and 
monitored by MiDA as necessary during 
the implementation of the 
Transportation Project. Any MCC 
Disbursements for construction will be 
contingent upon issuance of 
environmental permits, as needed, or 
any other Government statutory 
requirements. The Government will 
fund any project-related environmental 
mitigation costs (including resettlement 
costs) that are not already covered by 
MCC Funding pursuant to Sections 
2(a)(ii), 2(b)(ii), and 2(c)(vii) of this 
Schedule 2 to Annex I. 

7. Policy; Legal and Regulatory Reform 
The Parties have identified the 

following policy, legal and regulatory 
reforms and actions that the 
Government shall pursue in support, 
and to reach the full benefits, of the 
Transportation Project, the satisfactory 
implementation of which will be 
conditions precedent to certain MCC 
Disbursements as provided in the 
Disbursement Agreement: 

(a) Government shall allocate 
sufficient funds from GRF or other 
sources to ensure proper routine and 
periodic maintenance of the road 
network through continuing to increase 
GRF revenues (through fuel levies, tolls, 
vehicle registration/licensing fees, 
among others) and to ensure that GRF 
revenues are used first for maintenance 
before any allocations are made for 
other works (such as rehabilitation). 

(b) Government shall adhere to 
agreements reached with donors under 
the RSDP and the upcoming Transport 
Sector Development Program. 

(c) Government shall develop a 
maritime framework governing access 
and operations on Lake Volta with 
respect to the Ferry Activity. 
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(d) Government shall develop and 
approve the emergency response plans 
of VLTC with respect to the Ferry 
Activity. 

8. Proposals 
Public solicitations for proposals are 

anticipated to procure goods, works and 
services, as appropriate, to implement 
all Project Activities under the 
Transportation Project. MiDA will 
develop, subject to MCC approval, a 
process for consideration of all such 
proposals. Notwithstanding the 
foregoing, MiDA may also consider, 
using a process developed subject to 
MCC approval, any unsolicited 
proposals it might receive. 

Schedule 3 to Annex I—Rural 
Development Project 

This Schedule 3 generally describes 
and summarizes the key elements of the 
Rural Services Development Project (the 
‘‘Rural Development Project’’) that the 
Parties intend to implement in 
furtherance of the Rural Development 
Project Objective. Additional details 
regarding the implementation of the 
Rural Development Project will be 
included in the Implementation 
Documents and in the relevant 
Supplemental Agreements. 

1. Background 
Residents of rural areas of Ghana have 

spotty and frequently poor access to 
basic community services such as 
potable water, community sanitation, 
schools at all levels and domestic 
electricity. This has both limited the 
productivity of these people and made 
it difficult to attract or retain skilled 
entrepreneurs or workers in the rural 
areas. In turn, this has limited Ghana’s 
ability to realize the full potential of its 
agricultural resources. 

In the past, the Government delivered 
community services, such as schools 
and water or sanitation facilities, with 
primary direction from the central 
government and little input from the 
local governments or the beneficiaries. 
Consequently, decisions on the location 
and the design of community resources 
were frequently suboptimal, and the 
resulting delivery of the related services 
inefficient. During the past few years, 
however, the Government committed to 
a strategy of decentralization to 
empower local governments and the 
beneficiaries in the hopes of more 
efficient delivery of community 
services. 

One of the major obstacles to 
successful implementation of this 
strategy is the lack of adequately trained 
specialists in local governments. For 
instance, the lack of capacity at the local 

level to conduct public procurement 
results in leakage, misuse, and 
suboptimal use of public resources. 
Therefore, the Government and the 
donors have increasingly provided 
support to build the institutional 
capacity of local government units and 
to support the ability of rural 
populations to influence more directly 
the provision of community services 
that impact them. 

In addition, currently in Ghana, there 
is a shortage of credit, as well as 
financial services, available in general to 
a large portion of the rural populations, 
and in particular to those engaged in 
agriculture. Much of the financial sector 
currently focuses on providing capital to 
people in the urban areas or on shorter- 
term commercial activity rather than to 
investments in agricultural production, 
partly owing to the high risks and 
transaction costs in making such loans. 

Insufficiency of rural services has 
constrained the growth of the private 
sector in rural areas. Ghana’s 
development plans, including the GPRS 
and other strategies, have been designed 
to foster private sector led growth and 
development. However, the success of 
these programs has been constrained by 
the lack of services in rural 
communities. The Rural Development 
Project is designed to address each of 
these problems in a coordinated fashion 
by improving the design and delivery of 
community services through enhancing 
the capacity of the local government 
units, by allowing the beneficiaries to 
provide meaningful input on the 
decisions on investment in community 
infrastructure and by improving the 
efficiency of the rural financial 
institutions in order that they may serve 
the people in agriculture more 
effectively. 

2. Summary of Rural Development 
Project and Related Projects Activities 

The Rural Development Project is 
designed to support agricultural and 
agri-business development under the 
Agriculture Project and to strengthen 
the rural institutions that provide 
complementary services. MCC Funding 
will support the following Project 
Activities: 

• Strengthening of Public Sector 
Procurement Capacity: To support the 
development of procurement 
professionals and reinforce the 
capabilities of the Government to 
procure goods and services; 

• Support for Community Services: 
To complement the Agriculture Project 
by funding construction and 
rehabilitation of educational facilities, 
construction and rehabilitation of water 
and sanitation facilities and 

electrification of the rural areas, and by 
providing capacity building support to 
local government institutions; and 

• Strengthening of Rural Financial 
Services: To automate and interconnect 
the 121 rural banks and to provide other 
improvements in the national payments 
systems that will draw a large number 
of people currently not served or under- 
served into the financial system, and, if 
there is sufficient funding and 
appropriate waivers are granted, to 
interconnect the savings and loans 
institutions to the national payments 
system. 

The M&E Plan (described in Annex 
III) will set forth anticipated results and, 
where appropriate, regular benchmarks 
that may be used to monitor the 
progress of the implementation of the 
Rural Development Project. Performance 
against these benchmarks, as well as the 
overall impact of the Rural Development 
Project, will be assessed and reported at 
the intervals to be specified in the M&E 
Plan, or as otherwise agreed by the 
Parties, from time to time. The Parties 
expect that additional indicators will be 
identified during implementation of the 
Rural Development Project. The 
expected results from, and the key 
benchmarks to measure progress on, the 
Rural Development Project, as well as 
the Project Activities undertaken or 
funded thereunder, are set forth in 
Annex III. 

Estimated amounts of MCC Funding 
for each Project Activity for the Rural 
Development Project are identified in 
Annex II. Conditions precedent to each 
Project Activity under the Rural 
Development Project, and the 
sequencing of such Project Activities, 
shall be set forth in the Disbursement 
Agreement, other Supplemental 
Agreements or the relevant 
Implementation Documents. 

The following summarizes each 
Project Activity under the Rural 
Development Project: 

(a) Project Activity: Strengthening of 
Public Sector Procurement Capacity 
(‘‘Procurement Capacity Activity’’) 

The Procurement Capacity Activity is 
designed to strengthen the capacity of 
the various procurement entities within 
the Government to procure necessary 
goods, works and services with greater 
economy, efficiency and effectiveness. It 
is also intended to allow such entities 
to implement fully Ghana’s Public 
Procurement Act of 2003 (Act 663) by 
assisting the development of training 
materials for the staff of such entities, 
the formation of a career path within the 
Government, and the placement of 
trainees in such procurement entities to 
provide them with practical application. 
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Specifically, MCC Funding will 
support the following: 

(i) Development of the modules for 
training and certification that are 
relevant to the public sector and 
consistent with Ghana’s Public 
Procurement Act of 2003 (Act 663), 
including consultation with educational 
institutions to develop a standard 
procurement curriculum for use in 
formal procurement training programs, 
development of an internationally- 
accepted educational program in 
procurement in conjunction with other 
international procurement bodies such 
as the Chartered Institute of Purchasing 
and Supply of the United Kingdom, and 
introduction of such curriculum to the 
various institutions that will offer 
courses in procurement. 

(ii) Establishment of procurement as a 
career in public service with clear lines 
of promotion and reporting by assisting 
the Government in attracting a cadre of 
procurement professionals, in clearly 
defining the career paths as a 
procurement professional in the 
Government (including formulating the 
requirements for entry and promotion, 
defining a procurement career path with 
clear job functions, grades, promotion 
rules and salary structure) and 
establishing a well-trained procurement 
staff whose duties are institutionalized 
within the Government. 

(iii) Provision of procurement-related 
training to potential procurement 
professionals by identifying a target 
group of professionals, students and 
public or civil service members 
qualified to enter into a structured 
procurement training program, 
establishing agreements, policies, 
procedures, and protocols with the 
various public and civil service 
organizations, educational institutions 
and private sector businesses to identify 
and provide short term and interim 
opportunities for procurement program 
participants to perform procurement 
and supply chain activities in both 
public and private sectors and 
establishing a procurement internship 
program that has entry requirements, 
predetermined procurement training 
requirements, clear job functions for the 
program, a stipend structure for 
internship assignments, and rules for 
compliance and completion. 

(b) Project Activity: Support for 
Community Services (‘‘Community 
Services Activity’’) 

The Community Services Activity is 
designed to complement the Agriculture 
Project by providing educational, water 
and sanitation and rural electrification 
infrastructure in the Intervention Zones 
and by enhancing the capacity of local 

governments to deliver the related 
services. These interventions are part of 
a larger effort by the Government to 
expand the provision of basic 
community services throughout Ghana, 
and are specifically expected to enhance 
the sustainability of the Agriculture 
Project by providing the necessary 
infrastructure to improve health of 
communities, to enhance skill 
development through access to 
education, and to facilitate small-scale 
post-harvest processing of agricultural 
products. Availability of funding to the 
districts in the Intervention Zones will 
be a function of population, relative 
poverty and actual investment 
performance under the Agriculture 
Project. Specific investments will be 
driven by the demands of local 
communities, prioritized through a 
broad-based, inclusive process to 
enhance community ownership and 
strengthen sustainability. 

Specifically, MCC Funding will 
support the following: 

(i) Capacity building by Rural 
Infrastructure Coordinating Unit 
(‘‘RICU’’) of the Ministry of Local 
Government, Rural Development and 
Environment for the local government 
units in the Intervention Zones to 
strengthen their ability to deliver 
community services, to manage assets 
and to ensure transparency and 
accountability in their operations. 

(ii) Rehabilitation and construction of 
educational facilities in the form of 
primary, junior secondary and senior 
secondary schools, as well as vocational 
and technical institutions; provided that 
such rehabilitation or construction (1) is 
consistent with the agreed norms of the 
Ministry of Education, Science and 
Sports, Ghana Educational Service, and 
other parties as may be agreed from time 
to time between MiDA and MCC, (2) is 
included in the list of priorities of the 
relevant district’s ‘‘District Development 
Plan,’’ and reflected in the annual 
district budget and District Assembly 
Common Fund (‘‘DACF’’) plans, (3) is in 
a community that demonstrates 
commitment to such rehabilitation or 
construction through contributions of 
cash or other property (including land 
and raw material) or labor, (4) is 
consistent with the standards on 
adequacy of the provision of operating 
costs (including staffing, as well as the 
operation and maintenance, of the 
facilities) adopted by MiDA with the 
approval of MCC, (5) meets criteria 
satisfying cost effectiveness, (6) is 
within a district in which the 
Agriculture Project is being 
implemented and (7) does not create 
any adverse environmental or social 
impact under the standards adopted by 

MiDA with the approval of MCC; 
provided, further, that the foregoing may 
be adjusted based on the results of the 
relevant SEA upon its completion. 

(iii) Construction of water and 
sanitation facilities to achieve improved 
health, to reduce the incidence of illness 
and loss of productivity due to unsafe 
drinking water and poor sanitation and 
hygiene, and to reduce the time required 
to procure potable water. MCC Funding 
will be used to fund boreholes (whether 
mechanized or using hand-pumps), 
small town pipe systems and 
community sanitary facilities; provided 
that, such construction (1) is consistent 
with the agreed norms of the 
Community Water and Sanitation 
Authority, as well as of the Ministry of 
Water Resources, Works and Housing, 
and other parties as may be agreed from 
time to time between MiDA and MCC, 
(2) is included in the list of priorities of 
the relevant district’s ‘‘District 
Development Plan,’’ and reflected in the 
annual budget and DACF plans, (3) is in 
a community that demonstrates 
commitment to such construction 
through contributions of cash or other 
property (including land or raw 
material) or labor, (4) is consistent with 
the standards on adequacy of the 
provision of operating costs (including 
staffing, as well as the operation and 
maintenance, of the facilities) and cost 
recovery mechanisms adopted by MiDA 
with approval of MCC, (5) meets criteria 
satisfying cost effectiveness, (6) is 
within a district in which the 
Agriculture Project is being 
implemented, (7) includes a hygiene 
education module and (8) does not 
create any adverse environmental or 
social impact under the standards 
adopted by MiDA with the approval of 
MCC; provided, further, that the 
foregoing may be adjusted based on the 
results of the relevant SEA upon its 
completion. 

(iv) Expansion of rural electrification 
to unserved and underserved areas for 
domestic uses as well as for use in 
irrigation, agricultural processing and 
education. MCC Funding will be used to 
fund both on-grid and off-grid 
(including photovoltaic, biofuel and 
micro-hydro) rural electricity 
investments; provided that, such 
investment (1) is consistent with the 
policy and strategic plans of the 
Ministry of Energy, the Electric 
Corporation of Ghana, the Volta River 
Authority and other parties as may be 
agreed from time to time between MiDA 
and MCC, (2) is in a community that 
demonstrates commitment to such 
construction through contributions of 
cash or other property (including land 
or raw material) or labor, (3) is 
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consistent with the standards on 
adequacy of the provision of operating 
costs (including staffing, as well as the 
operation and maintenance, of the 
facilities) and cost recovery mechanisms 
adopted by MiDA with approval of 
MCC, (4) is within a district in which 
the Agriculture Project is being 
implemented, (5) meets criteria 
satisfying cost effectiveness, and (6) 
does not create any adverse 
environmental or social impact under 
the standards adopted by MiDA with 
the approval of MCC; provided, further, 
that the foregoing may be adjusted based 
on the results of the relevant SEA upon 
its completion. 

(v) With respect to the activities 
identified in Sections 2(b)(ii), (iii) and 
(iv) of this Schedule 3 to Annex I, the 
implementation of the environmental 
and social mitigation measures 
including compensation of individuals, 
residences and businesses affected by 
such improvements and upgrades, 
consistent with the World Bank’s 
Operational Policy on Involuntary 
Resettlement (OP 4.12). 

(c) Project Activity: Strengthening of 
Rural Financial Services (‘‘Financial 
Services Activity’’) 

The Financial Services Activity is 
designed to extend the depth and value 
of financial services provided to rural 
populations including farmers by 
reinforcing their integration into the 
cash economy, as well as widening their 
access to savings, credit and cash 
transfer services. It will build on the 
capabilities of the rural banks that are 
privately-owned generally by members 
of the local communities. These projects 
will connect the rural banks into the 
national payments systems of Ghana, 
and will also facilitate internal and 
international remittance flows. In 
addition, if there is sufficient MCC 
Funding, and if Ghana Microfinance 
Network lacks other financial support to 
maintain its microfinance institution 
data collection and performance 
monitoring activities, MCC may, at its 
option, provide financial support to 
Ghana Microfinance Network for such 
maintenance. 

Specifically, MCC Funding will 
support the following: 

(i) Extension and intensification of the 
program initiated under the World Bank 
Rural Financial Strengthening Project to 
automate the accounting systems of 
substantially all of the 121 rural banks 
(and their branches) using a common 
software platform. Priority will be given 
to automating those rural banks and 
their branches located in the 
Intervention Zones. 

(ii) Connection of the rural banks and 
their branches to a wide area network. 
The rural banks and their branches will 
be connected through a grid to 
transform their product offerings and to 
reduce their operating expenses. 

(iii) Support for the software to 
introduce check truncation, hardware to 
create a system for the automated 
clearing of electronic payments and 
technical assistance to review and 
propose amendments to the existing 
legal and regulatory structure for 
payments under Ghana’s national 
payment system. 

(iv) National campaign to educate 
businesses, banks, and consumers 
regarding the benefits of the Financial 
Services Activity to generate demand for 
use of the electronic payment products. 
A broad-based urban and rural 
education campaign will demonstrate 
the benefits of these new products and 
of the institutions that offer them. 

3. Beneficiaries 
The Procurement Capacity Activity 

will directly benefit Ghana as 
approximately 11 to 15% of all goods 
and services produced in Ghana are 
consumed through public 
procurements. The Community Services 
Activity will primarily benefit the same 
populations as the Agriculture Project, 
that is, the residents of the districts in 
the Intervention Zones. Institutional 
beneficiaries will also include the local 
government institutions (e.g., the 
district assemblies and their area 
councils). Finally, rural inhabitants will 
benefit from the continuing devolution 
and decentralization of provision of a 
full range of community services, thus 
increasing community empowerment. 
The beneficiaries of the Financial 
Services Activity will include the 
economically active population in rural 
areas as actual or potential clients of the 
rural banks, and more broadly, all users 
of financial services. The outreach of 
new financial services to rural 
communities and the poor should create 
incentives to de-emphasize cash 
transactions in favor of checks and other 
payment instruments, and the direct 
savings from such changeover will 
include, among others, a reduction in 
the national currency printing bill, the 
very substantial costs of secure currency 
transport, and the material interest 
expense that the Bank of Ghana incurs 
in issuing securities to absorb excess 
liquidity at the end of the cocoa season. 
The automation of the rural banks will 
also improve and streamline the 
supervision of these institutions by the 
Bank of Ghana, and otherwise improve 
the breadth and speed of management 
reporting systems. 

4. Donor Coordination; Role of Civil 
Society 

The Procurement Capacity Activity 
complements the activities of other 
donors. DFID is actively supporting the 
Public Procurement Board (‘‘PPB’’) in 
Ghana with an interest in developing 
procurement capacity within existing 
government bodies. The increased 
demand for public sector procurement 
capacity created by the recent 
enactment of the Public Procurement 
Act of 2003 (Act 663) allows for 
multiple donors to be involved without 
duplication of efforts. In addition, 
policy and regulatory initiatives funded 
under this Rural Development Project 
will be designed to complement and 
support the efforts of other donors 
(including the World Bank) that are 
leading similar initiatives at the regional 
and district levels. 

The Community Services Activity 
builds on the Community Based Rural 
Development Program, funded by the 
World Bank and Agence Française de 
Développement, strengthening local 
government service delivery, providing 
capacity building to local government 
units and building substantial 
enhancements to the quality and 
productivity of rural communities. The 
Community Services Activity will also 
be in line with efforts of the 
Government and other donors to 
strengthen local government institutions 
in order to facilitate the delivery of 
education and water and sanitation 
infrastructure. The district assemblies 
and area councils are assuming 
increasing responsibility for planning, 
coordinating and executing donor 
activities in their respective areas. 

The efforts to automate the rural 
banks and to connect them through a 
wide-area-network under the Financial 
Services Activity are extensions and 
intensifications of the efforts of the 
World Bank, African Development Bank 
and International Fund for Agricultural 
Development, first, to create Apex Bank 
to provide services to the rural banks 
and, second, to begin the process of 
automation using a common software. 

Finally, the civil society will play a 
key role in community by overseeing 
the organization, information 
dissemination, project implementation, 
and monitoring and evaluation with 
respect to the Rural Development 
Project. 

5. U.S. Agency for International 
Development 

USAID has supported a number of 
programs in the education sector which 
led to the construction of classrooms, 
staff houses and latrines, in addition to 
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a program entitled Strategies for 
Advancing Girls’ Education. USAID has 
also undertaken projects in community 
water and sanitation, including 
provision of hygiene education. The 
Rural Development Project will 
continue to advance the objectives of 
these USAID programs while also 
greatly expanding on them to 
complement the Agriculture Project. 

6. Sustainability 
The Procurement Capacity Activity 

will create ‘‘educational capital,’’ in the 
form of curricula and diploma 
programs, which will serve a longer- 
term goal of capacity building within 
the Government. The Procurement 
Capacity Activity is designed to 
continue as an institutional capacity 
program after the expiration of the 
Compact Term, under the direction of 
the PPB. During the Compact Term, the 
various ministries of the Government 
will be required to present sustainable 
and economically viable plans to 
maintain and provide continuing 
education for their respective 
procurement staff. The Community 
Services Activity will ensure 
appropriate measures for adequate cost 
recovery and continuing operation and 
maintenance as a condition precedent to 
approval of investments, providing a 
basis to ensure sustainability after 
construction. Rural banks participate 
voluntarily in the wide area network 
activity, subject to a commitment to 
maintain equipment and service from 
their operating budgets beyond the 
Compact Term. 

The environmental and social 
sustainability of the Rural Development 
Project will be assured through ongoing 
consultations with the public regarding 
the manner in which the Rural 
Development Project is being 
implemented. SEAs will be conducted 
in each Intervention Zone affected by 
the Rural Development Project and, as 
necessary, environmental and social 
analyses (that include an analysis of the 
gender impacts of the Rural 
Development Project) will be 
conducted, as part of the technical 
survey and design of major investments 
in any physical infrastructure under the 
Rural Development Project to determine 
the environmental impacts and 
existence of economic and physical 
displacements, if any. Furthermore, the 
Government will ensure, directly or 
through MiDA (or any other Permitted 
Designee), that environmental and 
social mitigation measures are 
developed and implemented for each 
Project Activity under the Rural 
Development Project in accordance with 
the provisions of this Compact and any 

relevant Supplemental Agreements. 
MiDA will ensure that environmental 
and social assessment responsibilities 
will be included in the bidding 
documents for the design or supervisory 
firms, the construction firms, the 
independent technical auditing firms 
and any project management advisors. 
MiDA will ensure that HIV awareness 
and worker safety training will be 
included as well in the bidding 
documents for the construction firms. In 
addition, EMPs and RAPs, in form and 
substance satisfactory to MCC, will be 
developed and implemented under the 
Rural Development Project and 
monitored by MiDA as necessary during 
the implementation of the Rural 
Development Project. Any MCC 
Disbursements for construction will be 
contingent upon issuance of 
environmental permits, as needed, or 
any other Government statutory 
requirements. The Government will 
fund any project-related environmental 
mitigation costs (including resettlement 
costs) that are not already covered by 
MCC Funding pursuant to Section 
2(b)(v) of this Schedule 3 to Annex I. 

7. Policy; Legal Reform; and Procedural 
Changes 

The Parties have identified the 
following policy, legal and regulatory 
reforms and actions that the 
Government shall pursue in support, 
and to reach the full benefits, of the 
Rural Development Project, the 
satisfactory implementation of which 
will be conditions precedent to certain 
MCC Disbursements as provided in the 
Disbursement Agreement: 

(a) The PPB shall develop a funding 
and sustainability plan for Procurement 
Capacity Activity (including the amount 
of such funding) in form and substance 
satisfactory to MCC. 

(b) Service norms defining expected 
provision of relevant services to rural 
communities, and standards for 
appropriate designs, including initial 
capital cost and estimated continuing 
operating and maintenance costs, will 
be agreed among the various 
Government Affiliates, including the 
relevant ministries, departments and 
agencies, and adopted by MiDA, subject 
to approval of MCC, for all investments 
to be undertaken under the Community 
Services Activity. 

8. Proposals 
Public solicitations for proposals are 

anticipated to procure goods, works and 
services, as appropriate, to implement 
all Project Activities under the Rural 
Development Project. MiDA will 
develop, subject to MCC approval, a 
process for consideration of all such 

proposals. Notwithstanding the 
foregoing, MiDA may also consider, 
using a process developed subject to 
MCC approval, any unsolicited 
proposals it might receive. 

Annex II—Summary of Multi-Year 
Financial Plan 

This Annex II to the Compact (the 
‘‘Financial Plan Annex’’) summarizes 
the Multi-Year Financial Plan for the 
Program. Each capitalized term in this 
Financial Plan Annex shall have the 
same meaning given such term 
elsewhere in this Compact. Unless 
otherwise expressly stated, each Section 
reference herein is to the relevant 
Section of the main body of the 
Compact. 

1. General 
A multi-year financial plan summary 

(‘‘Multi-Year Financial Plan Summary’’) 
is attached hereto as Exhibit A. By such 
time as specified in the Disbursement 
Agreement, MiDA will adopt, subject to 
MCC approval, a Multi-Year Financial 
Plan that includes, in addition to the 
multi-year summary of estimated MCC 
Funding and the Government’s 
contribution of funds and resources, an 
estimated draw-down rate for the first 
year of the Compact Term based on the 
achievement of performance milestones, 
as appropriate, and the satisfaction or 
waiver of conditions precedent. Each 
year, at least thirty (30) days prior to the 
anniversary of the Entry into Force, the 
Parties shall mutually agree in writing 
to a Detailed Budget for the upcoming 
year of the Program, which shall include 
a more detailed budget for such year, 
taking into account the status of the 
Program at such time and making any 
necessary adjustments to the Multi-Year 
Financial Plan. 

2. Implementation and Oversight 
The Multi-Year Financial Plan and 

each Detailed Budget shall be 
implemented by MiDA, consistent with 
the approval and oversight rights of 
MCC and the Government as provided 
in this Compact, the Governing 
Documents and the Disbursement 
Agreement. 

3. Estimated Contributions of the Parties 
The Multi-Year Financial Plan 

Summary identifies the estimated 
annual contribution of MCC Funding for 
Program administration, M&E and each 
Project. The Government’s contribution 
of resources to Program administration, 
M&E and each Project shall consist of (a) 
‘‘in-kind’’ contributions in the form of 
Government Responsibilities and any 
other obligations and responsibilities of 
the Government identified in this 
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Compact, and (b) such other 
contributions or amounts as may be 
identified in relevant Supplemental 
Agreements between the Parties or as 
may otherwise be agreed by the Parties; 
provided, in no event shall the 
Government’s contribution of resources 
be less than the amount, level, type and 
quality of resources required effectively 
to carry out the Government 
Responsibilities or any other 
responsibilities or obligations of the 
Government under or in furtherance of 
this Compact. 

4. Modifications 

The Parties recognize that the 
anticipated distribution of MCC 
Funding among the various activities for 
Program administration, M&E, the 
Projects and the Project Activities will 
likely require adjustment from time to 
time during the Compact Term. In order 
to preserve flexibility in the 
administration of the Program, as 

provided in Section 4(a)(iv) of Annex I, 
the Parties may, upon agreement of the 
Parties in writing and without amending 
the Compact, change the designations 
and allocations of funds among the 
Projects, the Project Activities, or any 
activity under Program administration 
or M&E, or between a Project identified 
as of the Entry into Force and a new 
project, without amending this 
Compact; provided, however, that such 
reallocation (a) is consistent with the 
Objectives and the Implementation 
Documents, (b) shall not materially 
adversely impact the applicable Project, 
Project Activity (or any component 
thereof), or any activity under Program 
administration or M&E as specified in 
this Annex II, (c) shall not cause the 
amount of MCC Funding to exceed the 
aggregate amount specified in Section 
2.1(a) of this Compact, and (d) shall not 
cause the Government’s obligations or 
responsibilities or overall contribution 
of resources to be less than specified in 

Section 2.2(a) of this Compact, this 
Annex II or elsewhere in the Compact. 

5. Conditions Precedent; Sequencing 

MCC Funding will be disbursed in 
tranches. The obligation of MCC to 
approve MCC Disbursements and 
Material Re-Disbursements for the 
Program is subject to satisfactory 
progress in achieving the Objectives and 
on the fulfillment, deferral or waiver of 
any conditions precedent specified in 
the Disbursement Agreement for the 
relevant activity under the Program. The 
sequencing of Project Activities or sub- 
activities and other aspects of how the 
Parties intend the Program to be 
implemented will be set forth in the 
Implementation Documents, including 
the Work Plan for the Program (and each 
component thereof), and MCC 
Disbursements and Re-Disbursements 
will be made consistent with such 
sequencing. 

EXHIBIT A.—MULTI-YEAR FINANCIAL PLAN SUMMARY 

Project 
(US $ ’000) 

Year 1 Year 2 Year 3 Year 4 Year 5 Total 

1. Agriculture Project: 
(a) Commercial Training Activity ...................................................... 9,542 14,081 17,511 15,946 8,935 66,015 
(b) Irrigation Activity .......................................................................... ................ 942 8,679 11,378 6,609 27,608 
(c) Land Activity ................................................................................ 2,790 2,698 2,343 1,705 1,152 10,688 
(d) Post-Harvest Activity ................................................................... 3,641 6,504 6,747 2,782 702 20,376 
(e) Credit Activity .............................................................................. 14,300 12,200 13,100 10,300 8,500 58,400 
(f) Feeder Roads Activity .................................................................. 2,344 10,644 21,955 22,954 ................ 57,897 

Sub-Total ................................................................................... 32,617 47,069 70,335 65,065 25,898 240,984 

2. Transportation Project: 
(a) N1 Activity ................................................................................... 13,099 11,200 18,576 28,752 29,669 101,296 
(b) Trunk Roads Activity ................................................................... 1,484 6,739 13,900 14,331 ................ 36,454 
(c) Ferry Activity ................................................................................ 263 2,141 2,950 ................ ................ 5,354 

Sub-Total ................................................................................... 14,846 20,080 35,426 43,083 29,669 143,104 

3. Rural Development Project: 
(a) Procurement Capacity Activity .................................................... 447 921 950 ................ ................ 2,318 
(b) Community Services Activity ....................................................... 7,500 15,000 22,500 30,000 ................ 75,000 
(c) Financial Services Activity ........................................................... 7,576 5,189 7,078 4,127 ................ 23,970 

Sub-Total ................................................................................... 15,523 21,110 30,528 34,127 ................ 101,288 

4. Monitoring and Evaluation 3,000 3,000 3,000 3,000 3,000 15,000 

Sub-Total ................................................................................... 3,000 3,000 3,000 3,000 3,000 15,000 

5. Program Administration and Audits: 
(a) Program Administration (MiDA) .................................................. 4,915 5,188 5,326 5,573 5,852 26,854 
(b) Fiscal Agent ................................................................................ 300 1,073 1,608 1,678 716 5,375 
(c) Procurement Agent ..................................................................... 310 1,013 1,519 1,585 677 5,104 
(d) Audit ............................................................................................ 1,500 1,500 1,500 1,500 1,500 7,500 
(e) Strategic Environmental Assessments ....................................... 1,800 ................ ................ ................ ................ 1,800 

Sub-Total ................................................................................... 8,825 8,774 9,953 10,336 8,745 46,633 

Total Estimated MCC Contribution ............................................ 74,811 100,033 149,242 155,611 67,312 547,009 
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Annex III—Description of the M&E Plan 

This Annex III to the Compact (the 
‘‘M&E Annex’’) generally describes the 
components of the Monitoring and 
Evaluation Plan for the Program, and 
how the progress toward the Compact 
Goal will be measured. Each capitalized 
term in this M&E Annex shall have the 
same meaning given such term 
elsewhere in this Compact. This M&E 
Annex represents the agreement 
between the Government and MCC on 
the Compact Goal and the Objectives of 

the Program and the timeline for 
achieving them. 

1. Overview 

As a condition precedent to certain 
MCC Disbursements as provided in the 
Disbursement Agreement, the parties 
shall formulate an M&E Plan that 
specifies (a) how the implementation of 
the Program and progress toward the 
Compact Goal and Objectives will be 
monitored (the ‘‘Monitoring 
Component’’), (b) a methodology, 
process and timeline for the evaluation 
of planned, ongoing, or completed 

Projects and Project Activities to 
determine their impact and likely 
sustainability (the ‘‘Evaluation 
Component’’) and (c) other components 
of the M&E Plan described below. 
Information regarding the Program’s 
performance, including the M&E Plan, 
and any amendments or modifications 
thereto, as well as periodically- 
generated reports, will be made publicly 
available on the MiDA Web site and 
elsewhere. The Compact Goal, the 
Program Objective and the Project 
Objectives are summarized in the 
following diagram: 

2. Monitoring Component 
To monitor progress toward the 

achievement of the Compact Goal and 
the Objectives, the Monitoring 
Component of the M&E Plan shall 
contain the following elements: 

(a) Indicators. The M&E Plan shall 
measure the results of the Program using 
quantitative, objective and reliable data 
(‘‘Indicators’’). Each Indicator will have 
one or more targets that quantify the 
result and the expected time by which 
that result will be achieved (each, a 
‘‘Target’’). The M&E Plan will detail the 

process for measuring, and reporting on, 
the Indicators at several levels. First, the 
indicators for the Compact Goal (each, 
a ‘‘Compact Goal Indicator’’) will 
measure the results for the overall 
Program on the intended beneficiaries 
(collectively, the ‘‘Beneficiaries’’). 
Second, the indicators for the Program 
Objective (each, an ‘‘Objective 
Indicator’’) will measure the ultimate 
result for the Program. Third, 
intermediate indicators (each, an 
‘‘Outcome Indicator’’) will measure the 
intermediate results achieved under 

each of the Project Activities (each, an 
‘‘Outcome’’) in order to provide early 
measures of progress towards the 
accomplishment of the Project 
Objective. Further, other indicators will 
be included in the M&E Plan to measure 
the delivery of goods and services under 
the Project Activities. 

(i) Compact Goal Indicators. The M&E 
Plan shall contain the Compact Goal 
Indicators and their definitions, as listed 
in the table below. The corresponding 
Targets to be achieved are in the 
following tables: 

COMPACT GOAL INDICATORS: DEFINITIONS 
[Compact Goal: Reduce poverty through economic growth] 

Indicator Definition 

Crop income (Northern Zone) (US$) ................................. Net income per household from growing yams, sorghum and groundnuts (as proxies 
of the most likely crops grown).2 Northern Zone is comprised of the following five 
districts: Savelugu Nanton, Tolon Kumbungu, Tamale, West Mamprusi and 
Karaga. 
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COMPACT GOAL INDICATORS: DEFINITIONS—Continued 
[Compact Goal: Reduce poverty through economic growth] 

Indicator Definition 

Crop income (Afram Basin Zone—East) (US$) ................. Net income per household from growing maize, yams and cassava (as proxies of the 
most likely crops grown). Afram Basin Zone—East is comprised of the following 
two districts: Fanteakwa and Kwahu South. 

Crop income (Afram Basin Zone—West) (US$) ................ Net income per household from growing maize, yams and cassava (as proxies of the 
most likely crops grown). Afram Basin Zone—West is comprised of the following 
four districts: Ejura Sekyedumasi, Afram Plains, Sekyere East and Sekyere West. 

Crop income (Southern Zone) (US$) ................................. Net income per household from growing pineapples and vegetables (as proxies of 
the most likely crops grown). Southern Zone is comprised of the following twelve 
districts: Gomoa, Awutu Efutu Senya, Akuapim South, Manya Krobo, Dangme 
West, Yilo Krobo, North Dayi, Hohoe, Ketu, Keta, South Tongu and Akatsi. 

Aggregate poverty gap of beneficiaries (US$) .................. Income value at the poverty line minus average income of beneficiaries, multiplied by 
the number of beneficiaries, disaggregated by each Intervention Zone. Income 
value at the poverty line is defined by the Ghana Statistical Service’s Ghana Living 
Standards Survey. The fifth round of this survey was conducted in 2006. 

2 Data will be reported on actual crops grown in all Intervention Zones. Proxies were used to estimate baseline and target values. 

COMPACT GOAL INDICATORS: BASELINES AND TARGETS 
[Compact Goal: Reduce poverty through economic growth] 

Indicator 
Targets/Year 

Baseline 1 2 3 4 5 

Crop income (Northern Zone) (US$) ............................ 3 $700 ................ ................ ................ ................ 4 135% increase over 
baseline. 

Crop income (Afram Basin Zone—East) (US$) ........... 5 820 ................ ................ ................ ................ 6 55% increase over base-
line. 

Crop income (Afram Basin Zone—West) (US$) .......... 7 540 ................ ................ ................ ................ 8 42% increase over base-
line. 

Crop income (Southern Zone) (US$) ........................... 9 1,860 ................ ................ ................ ................ 10 33% increase over 
baseline. 

Aggregate poverty gap of beneficiaries (US$) ............. TBD TBD (during the second quarter of 2007) 

3 Baseline assumes that 2 hectares are cultivated. 
4 Target assumes that 2.2 hectares are cultivated. 
5 Baseline assumes that 1 hectare is cultivated. 
6 Target assumes that 1.1 hectares are cultivated. 
7 Baseline assumes that 1 hectare is cultivated. 
8 Target assumes that 1.1 hectares are cultivated. 
9 Baseline assumes that 2 hectares are cultivated. 
10 Target assumes that farmers transition from maize, yam and cassava production to 2 hectares of pineapple and 1 hectare of vegetable 

cultivation. 

(ii) Objective Indicators and Outcome 
Indicators. The M&E Plan shall contain 
the Objective Indicators and Outcome 

Indicators and their definitions, as listed 
in the tables below. The corresponding 

Targets to be achieved are in the tables 
following the definitions. 

OBJECTIVE INDICATORS: DEFINITIONS 

Indicator Definition 

Objective: Increase production and productivity of high-value cash and food crops in the Intervention Zones in Ghana. 

Production of staple crops (metric tons) ............................ Metric tons of maize, yams, cassava and groundnuts (as proxies of most likely crops 
grown) grown and produced by the FBOs participating in the Program. 

Production of high-value crops (metric tons) ..................... Metric tons of pineapple (as proxy of most likely crop grown) grown and produced by 
the FBOs participating in the Program, of which 60% are for export markets and 
40% for domestic markets. 

Productivity of land (metric tons/hectare): maize .............. Metric tons/hectare of maize (as proxy of most likely crop grown) grown and pro-
duced. 

Productivity of land in the Northern Zone (metric tons/ 
hectare): yams.

Metric tons/hectare of yam (as proxy of most likely crop grown) grown and produced. 

Productivity of land (metric tons/hectare): export-grade 
pineapple.

Metric tons/hectare of pineapple (as proxy of most likely crop grown) grown and pro-
duced. 

Objective: Enhance the competitiveness of high-value cash and food crops in local and international markets. 

Additional Ghanaian agriculture exports (metric tons): 
pineapple.

Additional metric tons of pineapple (as proxy of most likely crop exported) exported. 
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OBJECTIVE INDICATORS: DEFINITIONS—Continued 

Indicator Definition 

Additional Ghanaian agriculture exports (metric tons): 
Asian vegetables.

Additional metric tons of Asian vegetables (as proxy of most likely crop exported) ex-
ported. 

The ratio of (i) price of Ghanaian imported into European 
markets (Euro/kg) to (ii) price of non-Ghanaian im-
ported into European market (Euro/kg).

Price (including cost of Cargo, Insurance and Freight) of pineapple (as proxy of most 
likely crop exported), imports into the European markets from Ghana, divided by 
price (including cost of Cargo, Insurance and Freight) of pineapple imported into 
the European markets from countries other than Ghana. Import data will be based 
on information published by Eurostat. 

OBJECTIVE INDICATORS: BASELINES AND TARGETS 

Indicator 
Year 

Baseline 1 2 3 4 5 

Objective: Increase production and productivity of high-value cash and food crops in the Intervention Zones in Ghana. 

Production of staple crops (metric 
tons).

430,000 ........ ............................... 1% increase over 
baseline.

4% increase over 
baseline.

11% increase over 
baseline. 

Production of high-value crops (metric 
tons).

225,000 ........ 2% increase over 
baseline.

5% increase over 
baseline.

16% increase over 
baseline.

50% increase over 
baseline. 

Productivity of land (metric tons/hec-
tare): maize.

1.9 ........ ............................... 1% increase over 
baseline.

4% increase over 
baseline.

12% increase over 
baseline. 

Productivity of land in the Northern 
Zone (metric tons/hectare): yams.

7 ........ ............................... 61% increase over 
baseline.

65% increase over 
baseline.

75% increase over 
baseline. 

Productivity of land (metric tons/hec-
tare): export-grade pineapple.

8 ........ ............................... 1% increase over 
baseline.

8% increase over 
baseline.

26% increase over 
baseline. 

Objective: Enhance the competitiveness of high-value cash and food crops in local and international markets. 

Additional Ghanaian agriculture ex-
ports (metric tons): pineapple.

0 ........ ............................... 8,300 ..................... 14,500 ................... 21,700. 

Additional Ghanaian agriculture ex-
ports (metric tons): Asian vegetables.

0 ........ ............................... 1,344 ..................... 2,192 ..................... 3,178. 

The ratio of (i) price of Ghanaian im-
ports into European markets (Euro/ 
kg) to (ii) price of non-Ghanaian im-
ports into European market (Euro/ 
kg).

0.75 ........ ............................... 0.75 ....................... 0.78–0.81 .............. 0.81–0.88. 

OUTCOME INDICATORS: DEFINITIONS 
[Agriculture Project] 

Indicator Definition 

Number of farmers adopting new technologies and farm-
ing methods.

Number of farmers in the FBOs participating in the Program that adopt new tech-
nologies methods and farming methods, assuming an 85% adoption rate. 

Percentage of post harvest loss at farmgate (metric lost/ 
metric tons produced).

(i) Metric tons of post harvest lost, divided by (ii) metric tons of total harvest tons pro-
duced at the farmgate. 

SMEs processing products and/or providing inputs to 
farmers.

TBD. 

Irrigation Activity: 
Number of hectares irrigated ...................................... Number of hectares irrigated as a result of the Program. 

Land Activity: 
Number of days to conduct a land transaction .......... Number of days to purchase, rent or sell a parcel of land from initiation of negotiation 

with current landowner to registration in title or deeds registry of the property right 
acquired. 

Number of land disputes in the pilot registration dis-
tricts.

Number of land disputes encountered during inventory of land rights for the pilot reg-
istration districts and on record at the relevant district courts as of Entry into Force, 
disaggregated by region. 

Registration of land rights in the pilot registration dis-
tricts.

Percentage of targeted parcels registered in the title registry. 

Post-Harvest Activity: 
Volume of products passing through post-harvest 

treatment (metric tons).
Metric tons of pineapple, among other crops, passing through small-scale storage fa-

cilities, packhouse pre- coolers or packhouses. 
Credit Activity: 

Portfolio-at-risk of agricultural loan fund ..................... Share of value of all loans disbursed from the agricultural loan that have one or more 
fund installments of principal or interest past due over thirty (30) days, 
disaggregated by short-term and medium-term loans. 
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OUTCOME INDICATORS: DEFINITIONS—Continued 
[Agriculture Project] 

Indicator Definition 

Value of loans disbursed to clients from agricultural 
loan fund (US$).

Value of loans disbursed from the agricultural loan fund for on-farm and off-farm in-
vestment by institutions (including financial institutions, input suppliers, etc.), 
disaggregated by short-term and medium-term loans. 

Number of additional loans ......................................... Number of loans disbursed from the agricultural loan fund for on-farm and off-farm 
investment by institutions (including financial institutions, input suppliers, etc.), 
disaggregated by short-term and medium-term loans. 

Feeder Roads Activity: 
Vehicle operating costs (on roads requiring minor re-

habilitation).
Vehicle operating costs including both operation and maintenance costs and travel 

time, disaggregated by road segment. Minor rehabilitation consists of re- gravelling 
(i.e., change from poor gravel to improved gravel surface). 

Vehicle operating costs (on roads requiring medium 
rehabilitation).

Vehicle operating costs including both operation and maintenance costs and travel 
time, disaggregated by road segment. Medium rehabilitation consists of upgrading 
road surface from average gravel to bitumen surface. 

Vehicle operating costs (on roads requiring major re-
habilitation).

Vehicle operating costs including both operation and maintenance costs and travel 
time, disaggregated by road segment. Major rehabilitation consists of upgrading 
road surface from poor gravel to bitumen surface. 

OUTCOME INDICATORS: DEFINITIONS 
[Transportation Project] 

Indicator Definition 

N–1 Activity: 

OUTCOME INDICATORS: DEFINITIONS 
[Transportation Project] 

Indicator Definition 

Volume capacity ratio ........... Number of vehicles on road divided by the number of vehicles at road capacity. 
Vehicles per hour at peak 

hour.
Number of vehicles on road, disaggregated by vehicle type, at peak traffic hour. 

Travel time at peak hour ...... Travel time in minutes to traverse the 14 kilometers of road upgraded at peak traffic hour. 
International roughness 

index.
Road-surface quality measure (meters in height per kilometers distance). 

Trunk Roads Activity: 
Annual average daily 

traffic.
Number of vehicles per day adjusted for time-of-day and seasonal differences for each road, disaggregated by 

vehicle type. Rate of increase in traffic volume is in addition to the estimated growth rate in traffic of 6%. 
International roughness 

index (of roads requir-
ing minor rehabilita-
tion).

Road-surface quality measure (meters in height per kilometers distance) for each road. Minor rehabilitation con-
sists of re-gravelling (i.e., change from poor gravel to improved gravel surface). 

International roughness 
index (of road requir-
ing major rehabilita-
tion).

Road-surface quality measure (meters in height per kilometers distance) for each road. Major rehabilitation con-
sists of upgrading road surface from poor gravel to bitumen surface. 

Ferry Activity: 
Travel time for walk-on 

passengers and small 
vehicles.

Average time spent by walk-on passengers and small vehicles to cross Volta River, including time spent waiting 
to board ferry and to on- and off-load. 

Travel time for trucks .... Average time spent by trucks to cross Lake Volta, including time spent waiting to board ferry and to on- and off- 
load. 

Annual average daily 
traffic (vehicle).

Number of vehicles per day, adjusted for time-of-day and seasonal differences, disaggregated by vehicles type. 

Annual average daily 
traffic (passengers).

Number of passengers per day, adjusted for time-of-day and seasonal differences. 

OUTCOME INDICATORS: DEFINITIONS 
[Rural Development Project] 

Indicator Definition 

Procurement Capacity Activ-
ity: 

Time per procurement .. Amount of time to execute contract award from the point of receiving a requirement for processing to contract 
award, disaggregated by the size of each award as follows: (i) US$ 2,500 and below, (ii) US$ 2,501–US$ 
10,000, (iii) US$ 10,001–US$ 100,000, (iv) US$ 100,001–US$ 500,000 and (v) US$ 500,001 and above. 
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OUTCOME INDICATORS: DEFINITIONS—Continued 
[Rural Development Project] 

Indicator Definition 

Quality of procurement A randomly-selected sample of procurements will be evaluated each year to assess the outcomes of the procure-
ments as compared to the outcomes of similar procurements in the districts not participating in the Program. 

Community Services Activity: 
Local Government Service 

Delivery Sub-Activity: 
Score card of citizen 

satisfaction with serv-
ices.

TBD. 

Education Facilities Sub-Ac-
tivity: 

Gross enrollment rates Number of students enrolled in school divided by the number of individuals of appropriate school age, in the rel-
evant district (or other area). 

Gender parity in school 
enrollment.

Number of females enrolled in school divided by the number of males enrolled in school. 

Water and Sanitation Facili-
ties Sub-Activity: 

Distance to collect water Distance between house and water source in kilometers. 
Time to collect water ..... Time spent collecting water, including travel and waiting time. 
Distance to sanitation 

facility.
Distance between house and sanitation facility in kilometers. 

Travel time to sanitation 
facility.

Time spent traveling to and waiting at sanitation facility. 

Incidence of guinea 
worm, diarrhea or 
bilharzia.

Number of individuals suffering from illness attributed to guinea worm, diarrhea and bilharzia divided by the num-
ber of individuals, in the relevant district (or other area). 

Average number of days 
lost due guinea worm, 
diarrhea or bilharzia.

Number of days spent accessing treatment and recovering from illness attributed to guinea worm, diarrhea or 
bilharzia. 

Rural Electrification Sub-Ac-
tivity: 

Percentage of house-
holds, schools and 
agricultural processing 
plants in target dis-
tricts with electricity.

Number of houses, schools and agricultural processing plants with electricity connections divided by the total 
number of households, schools, and agricultural processing plants in the relevant district (or other processing 
area). 

Financial Services Activity: 
Number of inter-bank 

transactions.
Number of checks received by rural banks plus number of remittances received by rural banks. 

Value of deposit ac-
counts in rural banks.

Cedi value of total deposits in rural banks. 

OUTCOME INDICATORS: BASELINES AND TARGETS 
[Agriculture Project] 

Indicator 
Targets / year 

Baseline 1 2 3 4 5 

Commercial Training Activity: 
Number of farmers adopting new 

technologies and farming meth-
ods.

0 ........ 5,100 ..................... 12,750 ................... 15,300 ................... 17,850. 

Percentage of post harvest lost at 
farmgate (metric tones lost/met-
ric tons produced).

20% ........ 10–14% ................ 10–14% ................ 10–14% ................ 10–14%. 

SMEs processing products and/or 
providing inputs to farmers.

TBD TBD 

Irrigation Activity: 
Number of hectares irrigated ........ 0 0 280 ........................ 1,100 ..................... 1,720 ..................... 1,960. 

Land Activity: 
Number of days to conduct a land 

transaction.
TBD ........ 50% decrease 

from baseline.
67% decrease 

from baseline.
Number of land disputes in the 

pilot registration districts.
TBD ........ ............................... 30% decrease 

from baseline.
............................... 50% decrease 

from baseline. 
Registration of land rights in the 

pilot registration districts.
TBD ........ ............................... 30% increase from 

baseline.
............................... 100% increase 

from baseline. 
Post-Harvest Activity: 
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OUTCOME INDICATORS: BASELINES AND TARGETS—Continued 
[Agriculture Project] 

Indicator 
Targets / year 

Baseline 1 2 3 4 5 

Volume of products passing 
through post-harvest treatment 
(metric tons).

0 ........ 111,820 ................. 129,900 ................. 143,400..

Credit Activity: 
Portfolio-at-risk of agricultural loan 

fund.
0% ........ 20% ...................... 20% ...................... 20% ...................... 20%. 

Value of loans disbursed to clients 
from agricultural loan fund(US$).

0 ........ 4,500 ..................... 12,000 ................... 14,500 ................... 17,000. 

Number of additional loans .......... 0 ........ 5,000 ..................... 13,000 ................... 15,500 ................... 18,000. 
Feeder Roads Activity: 

Vehicle operating costs (on roads 
requiring minor rehabilitation).

TBD ........ ............................... 20% decrease 
from baseline.

20% decrease 
from baseline.

20% decrease 
from baseline. 

Vehicle operating costs (on roads 
requiring medium rehabilitation).

TBD ........ ............................... 30% decrease 
from baseline.

30% decrease 
from baseline.

30% decrease 
from baseline. 

Vehicle operating costs (on roads 
requiring major rehabilitation).

TBD ........ ............................... 40% decrease 
from baseline.

40% decrease 
from baseline.

40% decrease 
from baseline. 

OUTCOME INDICATORS: BASELINES AND TARGETS 
[Transportation Project] 

Indicator 
Targets / year 

Baseline 1 2 3 4 5 

N–1 Activity: 
Volume capacity ratio ......................... 0.85–1 ..................... ........ ................ ................ .................................. 0.26. 
Vehicles per hour at peak hour .......... >2000 ...................... ........ ................ ................ .................................. 3,120. 
Travel time at peak hour ..................... 60 minutes ............... ........ ................ ................ .................................. 20 minutes. 
International roughness index ............. TBD ......................... ........ ................ ................ .................................. 2.5. 

Trunk Roads Activity: 
Annual average daily traffic ................ 570 .......................... ........ ................ ................ 35% increase in traf-

fic volume.
35% increase in traf-

fic volume. 
International roughness index (of 

roads requiring minor rehabilitation).
9–12 ........................ ........ ................ 6.0 6.0 ........................... 6.0. 

International roughness index (of 
roads requiring major rehabilitation).

9–12 ........................ ........ ................ 3.5 3.5 ........................... 3.5. 

Ferry Activity: 
Travel time for walk-on passengers 

and small vehicles.
150 minutes ............. TBD 

Travel time for trucks .......................... 370 minutes ............. TBD 
Annual average daily traffic (vehicle) 53 ............................ TBD 
Annual average daily traffic (pas-

senger).
541 .......................... TBD 

OUTCOME INDICATORS: BASELINES AND TARGETS 
[Rural Development Project] 

Indicator Baseline 
Targets/years 

1 2 3 4 5 

Procurement Capacity Activity: 

Time per procurement ............................................................
Quality of procurement 

TBD ................. TBD 

Community Services Activity: 

Local Government Service Delivery Sub-Activity: 

Score card of citizen satisfaction with services ...................... TBD ................. TBD 

Education Facilities Sub-Activity: 

Gross enrollment rates ...........................................................
Gender parity in school enrollment 

TBD ................. TBD (during the second quarter of 2007) 
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OUTCOME INDICATORS: BASELINES AND TARGETS—Continued 
[Rural Development Project] 

Indicator Baseline 
Targets/years 

1 2 3 4 5 

Water and Sanitation Facilities Sub-Activity: 

Distance to collect water ........................................................
Time to collect water 
Distance to sanitation facility 
Travel time to sanitation facility 
Incidence of guinea worm, diarrhea or bilharzia 
Average number of days lost due guinea worm, diarrhea or 

bilharzia 

TBD ................. TBD (during the second quarter of 2007) 

Rural Electrification Sub-Activity: 

Percentage of households, schools and agricultural proc-
essing plants in target districts with electricity.

TBD ................. TBD (during the second quarter of 2007) 

Financial Services Activity: 

Number of inter-bank transactions ......................................... 210,000 ............ TBD (during the second quarter of 2007) 
Value of deposit accounts in rural banks ............................... 1,680 billion 

Cedis.

(iii) The M&E Plan will also include 
a number of activity-level measures that 
will track progress toward realizing the 
direct outputs of the Projects and Project 
Activities. Examples of the indicators 
likely to be included in the M&E Plan 
are: 

(1) Number of farmers receiving 
commercial training; 

(2) Number of irrigation facilities 
built; and 

(3) Kilometers of road upgraded. 
(b) Beneficiaries. The M&E Plan shall 

describe the Beneficiaries in detail, 
including the expected number of 
beneficiaries, their income, gender and 
other general demographic 
characteristics. 

(c) Data Collection and Reporting. 
The M&E Plan shall establish guidelines 
for data collection and a reporting 
framework, including a schedule of 
Program reporting and responsible 
parties. In addition, MiDA shall conduct 
regular assessments of Program 
performance to measure progress on the 
Compact Goal and the Objectives, and to 
alert all Parties to any problems in 
implementation of the Program. These 
assessments will report actual results 
compared to the Targets on the 
Indicators referenced in the Monitoring 
Component, explain deviations between 
these actual results and Targets, and 
describe any planned actions to address 
performance problems. MiDA shall 
promptly deliver any data or reports it 
receives to MCC along with any other 
related documents, as specified in the 
M&E Plan or as may be requested from 
time to time by MCC, and will make 

these assessments available to the 
public on their Web site. 

(d) Data Quality Reviews. As 
determined in the M&E Plan or as 
otherwise requested by MCC, the quality 
of the data gathered through the M&E 
Plan shall be reviewed to ensure that 
data reported are as reliable, timely and 
valid as resources will allow. The 
objective of any data quality review will 
be to verify the quality and the 
consistency of performance data, across 
different implementation units and 
reporting institutions. Such data quality 
reviews also will serve to identify where 
consistent levels of quality are not 
possible, given in-country capacity or 
other constraints. 

3. Evaluation Component 
The Program shall be evaluated on the 

extent to which the Projects contribute 
to the Compact Goal and Objectives. 
The Evaluation Component shall 
contain the methodology for conducting 
the most rigorous impact evaluations 
feasible and cost-effective, as well as the 
process and timeline for analyzing data. 
The Evaluation Component shall 
contain two types of reports: a Final 
Evaluation and Project, Project Activity, 
or Interim Evaluations. 

(a) Final Evaluation. MCC will engage 
an independent evaluator to conduct an 
evaluation of the Program at the 
expiration or early termination of the 
Program (‘‘Final Evaluation’’). The 
evaluation methodology, timeline, data 
collection, and analysis requirements 
will be finalized and detailed in the 
M&E Plan. The Final Evaluation shall, at 
a minimum, (i) estimate quantitatively 

and in a statistically valid way, the 
causal relationship between the 
Compact Goal (to the extent possible), 
the Objectives and Outcomes; (ii) 
determine if, and analyze the reasons 
why, the Compact Goal, Objectives and 
Outcomes were or were not achieved; 
and (iii) assess the overlapping benefits 
of the Projects. 

(b) Project, Project Activity or Interim 
Evaluations. The Evaluation Component 
in the M&E Plan will also describe other 
individual Project, Project Activity, or 
interim evaluations (‘‘Interim 
Evaluations’’). The evaluation 
methodology, timeline, data collection, 
and analysis requirements will be 
finalized and detailed in the M&E Plan. 
Determination of the evaluation 
methodologies will be condition 
precedent for certain MCC 
Disbursements as provided in the 
Disbursement Agreement. 

(c) Ad Hoc Evaluations or Special 
Studies. In addition to the evaluations 
described in the M&E Plan, MCC may 
require ad hoc evaluations or special 
studies prior to the expiration of the 
Compact Term. If MiDA engages an 
evaluator, the evaluator shall be an 
externally contracted independent 
source, subject to the prior written 
approval of MCC, for terms of reference 
and final selection, following a tender in 
accordance with the Procurement 
Guidelines, and otherwise in 
accordance with any relevant 
Implementation Letter or Supplemental 
Agreement. The cost of an independent 
evaluation or special study may be paid 
from MCC Funding. If MiDA requires an 
ad hoc independent evaluation or 
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special study at the request of the 
Government for any reason, including 
for the purpose of contesting an MCC 
determination with respect to a Project 
or Project Activity or to seek funding 
from other donors, no MCC Funding or 
MiDA resources may be applied to such 
evaluation or special study without 
MCC’s prior written approval. 

4. Other Components of the M&E Plan 

In addition to the Monitoring 
Component and the Evaluation 
Component, the M&E Plan shall include 
the following components for the 
Program, Projects and Project Activities, 
including, where appropriate, roles and 
responsibilities of the relevant parties 
and Providers: 

(a) Costs. A detailed annual budget 
estimate for all components of the M&E 
Plan. 

(b) Assumptions and Risks. Any 
assumptions and risks external to the 
Program that underlie the 
accomplishment of the Objectives and 

Outcomes; provided such assumptions 
and risks shall not excuse performance 
of the Parties, unless otherwise 
expressly agreed to in writing by the 
Parties. 

5. Implementation of the M&E Plan 

(a) Approval and Implementation. 
The approval and implementation of the 
M&E Plan, as amended from time to 
time, shall be in accordance with this 
M&E Annex, and any other relevant 
Supplemental Agreement or 
Implementation Document. A review of 
the completed portions of the M&E Plan 
by the Board of MiDA shall be required 
prior to the expiration of the first year 
of the Program. Review and approval of 
the M&E Plan shall be completed by 
time specified in the Disbursement 
Agreement. 

(b) MCC Disbursement for a Project 
Activity. As a condition to certain MCC 
Disbursements as provided in the 
Disbursement Agreement, there shall be 
satisfactory progress on the M&E Plan 

for the relevant Project or Project 
Activity, and substantial compliance 
with the M&E Plan, including any 
reporting requirements. In addition, for 
certain activities, collection of baseline 
data will be condition precedent for 
certain MCC Disbursements as provided 
in the Disbursement Agreement. 

(c) Modifications. Notwithstanding 
anything to the contrary in the Compact, 
including the requirements of this M&E 
Annex, the Parties may modify or 
amend the M&E Plan or any component 
thereof, including those elements 
described herein, without amending this 
Compact; provided, any such 
modification or amendment of the M&E 
Plan shall be reviewed by the Board of 
MiDA and approved by MCC in writing, 
and is otherwise consistent with the 
requirements of this Compact and its 
Objectives, and any relevant 
Supplemental Agreement between the 
Parties. 
[FR Doc. 06–6914 Filed 8–18–06; 8:45 am] 
BILLING CODE 9210–01–P 
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