2052.231–70 Precontract costs.

As prescribed in 2031.109–70, the following clause may be used in all cost type contracts when costs in connection with work under the contract will be incurred by the contractor before the effective date of the contract. Approval for use of this clause must be obtained at one level above the contracting officer.

PRECONTRACT COSTS (JAN 1993)

Allowable costs under this contract include costs incurred by the contractor in connection with the work covered by this contract during the period from * and including * to the effective date of this contract that would have been allowable under the terms of this contract if this contract had been in effect during that period. However, the costs may not in aggregate exceed * which is included in the estimated cost of this contract.

* To be incorporated into any resultant contract.

(End of clause)

2052.235–70 Publication of research results.

As prescribed in 2035.70(a)(1), the contracting officer shall insert the following clause in applicable solicitations and contracts for research and development by private contractors and universities and for other technical services as appropriate.

PUBLICATION OF RESEARCH RESULTS (OCT 1999)

(a) The principal investigator(s)/contractor shall comply with the provisions of NRC Management Directive 3.8 (Vol. 3, Part 1) and NRC Handbook 3.8 (Parts I-IV) regarding publication in refereed scientific and engineering journals or dissemination to the public of any information, oral or written, concerning the work performed under this contract. Failure to comply with this clause shall be grounds for termination of this contract.

(b) The principal investigator(s)/contractor may publish the results of this work in refereed scientific and engineering journals or in open literature and present papers at public or association meetings at interim stages of work, in addition to submitting to NRC the final reports and other deliverables required under this contract. However, such publication and papers shall focus on advances in science and technology and minimize conclusions and/or recommendations which may have regulatory implications.

(c) The principal investigator(s) shall coordinate all such publications with, and transmit a copy of the proposed article or paper to, the NRC Contracting Officer or Project Officer, prior to publication. The NRC agrees to review and provide comments within thirty (30) days after receipt of a proposed publication. However, in those cases where the information to be published is (1) subject to Commission approval, (2) has not been ruled upon, or (3) disapproved by the Commission, the NRC reserves the right to disapprove or delay the publication. Further, if the NRC disagrees with the proposed publication for any reason, it reserves the right to require that any publication not identify the NRC’s sponsorship of the work and that any associated publication costs shall be borne by the contractor.

(End of clause)

2052.235–71 Safety, health, and fire protection.

As prescribed in 2035.70(a)(2), the contracting officer shall insert the following clause in applicable solicitations and contracts for research and development by private contractors and universities and for other technical services as appropriate:

SAFETY, HEALTH, AND FIRE PROTECTION (JAN 1993)

The contractor shall take all reasonable precautions in the performance of the work under this contract to protect the health and safety of its employees and of members of the public, including NRC employees and contractor personnel, and to minimize danger from all hazards to life and property. The contractor shall comply with all applicable health, safety, and fire protection regulations and requirements (including reporting requirements) of the Commission and the Department of Labor. If the contractor fails to comply with these regulations or requirements, the contracting officer may, without prejudice to any other legal or contractual rights of the Commission, issue an order stopping all or any part of the work. Thereafter, a start work order for resumption of work may be issued at the discretion of the contracting officer. The contractor may not make a claim for an extension of time or for compensation or damages by reason of, or in connection with, this type of work stoppage.